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NOTICE TO CONTRACTORS

INVITATION FOR BIDS

The REDEVELOPMENT AGENCY OF THE CITY OF SAN JOSE invites sealed written 

proposals for the SANTA CLARA STREET LOT / AMGEN DRAINAGE 

IMPROVEMENTS PROJECT (“Project”), located in the Civic Plaza Redevelopment 

Project Area, on the north side of Santa Clara Street, between Fourth and Fifth Streets, 

San Jose, California (the “Site”).  The Project includes, but is not limited to: removal and 

excavation of asphaltic concrete paving and soils; placement of gravel and associated 

drainage improvements; and related site work.

FILING OF BIDS

All bid proposals must be filed on or before 2:00 p.m., Pacific Time, Thursday, March 
5, 2009, at the Redevelopment Agency of the City of San Jose, 200 East Santa Clara 

Street, 14th Floor Tower, San Jose, California 95113, Attention:  Bill Ekern, Director of 

Project Management, as set forth in the specifications, at which time and place all bids 

will be opened publicly and read aloud.  Bids received after that time will not be 

accepted.  All bid proposals must be enclosed in an envelope clearly marked as “Bid for 

the Santa Clara Street Lot / Amgen Drainage Improvements Project".

Hand-delivered bids must be placed in the Bidder’s Box located at the main reception 

desk at the Redevelopment Agency, 200 East Santa Clara Street, 14th Floor Tower, San 

Jose, California, no later than the time set forth above.  Bids sent by regular or certified 

mail must be received by the Agency at the above-referenced address no later than the 

time set forth above.  All bids must be enclosed in an envelope which is marked clearly 

as “Santa Clara Street Lot / Amgen Drainage Improvements Project”.

Each bid must be accompanied by either a certified check, cashier's check, or a bidder’s 

bond in the sum of not less than 10% of the aggregate of the total bid including all add 

alternatives.  Checks shall be made payable to “The Redevelopment Agency of the City 
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of San Jose”.  Bonds shall be executed by a surety possessing a valid certificate of 

authority issued by the California Department of Insurance and shall name the 

Redevelopment Agency of the City of San Jose as beneficiary.

CONTRACT DOCUMENTS/PLANS AND SPECIFICATIONS

Instructions to Bidders and Contract Documents, including plans and technical 

specifications, may be purchased on or after February 12, 2009 at the Redevelopment 

Agency of the City of San Jose, 200 East Santa Clara Street, 14th Floor Tower, San 

Jose, California 95113, 408-535-8500 for a non-refundable charge of Twenty Dollars 

($20.00) per set.  Checks must be made payable to "The Redevelopment Agency of the 

City of San Jose".  It can also be downloaded at no charge from The Redevelopment 

Agency of the City of San Jose’s website, www.sjredevelopment.org/opportunities.htm, 

listed under “Invitation for Bids”.  Prospective bidders obtaining bidding documents from 

the website may fax a request to the Redevelopment Agency at (408) 292-6755 to be 

placed on the “Planholders List”.  Request should include company name, contact 

person, telephone and fax numbers and email address.  All known plan holders will 

receive any Addenda issued for this Project.

Bidders will have fully inspected the Project Site in all particulars and become 

thoroughly familiar with the terms and conditions of the Instructions to Bidders, and 

contract documents including plans, specifications and local conditions affecting the 

performance and/or costs of the work prior to submitting their bid proposal.

PRE-BID MEETING

Two pre-bid meetings will be held on Thursday, February 19, 2009, at 2:00 p.m. and

Thursday, February 26, 2009, at 2:00 p.m. at the Redevelopment Agency of the City 

of San Jose, 200 East Santa Clara Street, 14th Floor Tower, San Jose, California.  

Attendance at these pre-bid meetings is not mandatory.  A site visit may follow the pre-

bid meetings.  Requests for interpretations shall be directed to the Agency at the 

address set forth in the Instructions to Bidders.

www.sjrede
http://www.sjredevelopment.org/opportunities.htm
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NONDISCRIMINATION / NONPREFERENTIAL TREATMENT

The Nondiscrimination / Nonpreferential Treatment requirements of Chapter 4.08 of the 

City of San Jose Municipal Code apply to this Project.

PREVAILING WAGES

Attention is called to the fact that this is a Public Work subject to Labor Code §1771.  

Not less than the general prevailing rate of per diem wages and the general prevailing 

rates for holiday and overtime work must be paid on this Project.  Copies of the 

prevailing rate of per diem wages are on file with the City of San Jose Office of Equality 

Assurance, 200 East Santa Clara Street, 5th Floor Tower, San Jose, California 95113, 

(408) 535-8430 and will be made available to any interested party on request.

DEPOSIT OF SECURITIES IN LIEU OF RETENTION

Pursuant to the terms and conditions set forth in Public Contracts Code Section 22300, 

the Contractor may substitute certain securities in lieu of the ten percent (10%) retention 

which will be withheld by Agency as retention to ensure Contractor’s performance under 

the contract.  Such substitution of securities in lieu of retention shall be at the 

Contractor’s request and at the Contractor’s sole expense.  (Public Contract Code 

22300).

BOND REQUIREMENTS

Bidder’s attention is directed to those provisions of the contract documents which 

require the Contractor to whom the contract for work is awarded, to file with the Agency 

at the time the contract is executed, a Contractor’s Labor and Material Payment Bond 

and a Contractor’s Performance Bond meeting all the requirements of the contract 

documents and approved by the General Counsel of the Redevelopment Agency of the 

City of San Jose.  Bonds shall be executed by a surety possessing a valid certificate of 

authority issued by the California Department of Insurance and shall name the 



SANTA CLARA STREET LOT / AMGEN DRAINAGE IMPROVEMENTS PROJECT

4
492676.doc NOTICE TO CONTRACTORS
2/10/2009 INVITATION FOR BIDS

Redevelopment Agency as beneficiary.  The Contractor’s Performance Bond shall be 

for 100% of the contract price.  The Contractor’s Labor and Material Payment Bond 

shall be for 100% of the contract price.

CONTRACTOR’S LICENSE REQUIREMENTS

All prospective bidders are hereby cautioned that the State of California Contractor’s 

Law regulates license requirements for bidding various types of projects.  This project 

can be bid by a contractor possessing, at the time of bid submittal, a valid Class A or 

Class C-34 California Contractor’s License (“License”).  Failure to possess the License 

shall render the bid non-responsive and shall act as a bar to award the contract to any 

bidder that does not satisfy this requirement at the time of bid submittal.  Each bidder 

shall furnish satisfactory evidence of competency to perform the work contemplated.  

The contractor, in its proposal, shall be required to disclose its license classification, 

number, and expiration date.  (Public Contract Code 3300).

STATEMENT OF QUALIFICATIONS

The Agency reserves the right to reject a bid if the bidder has not submitted a Statement 

of Qualifications as set forth in the contract documents prior to the date of the opening 

of the bids or with the bid proposal.

The Agency reserves the right to reject any and all bids or to waive any informalities in 

the bid.
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Bids may be held by the Redevelopment Agency of the City of San Jose for a period not 

to exceed ninety (90) days from the date of the opening of bids for the purpose of 

reviewing the bids and investigating the qualifications of the bidders prior to awarding 

the Contract.

THE REDEVELOPMENT AGENCY
OF THE CITY OF SAN JOSE

By:__________________________________
DIRECTOR OF PROJECT MANAGEMENT

Date: _________________________
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SECTION 00100

INSTRUCTIONS TO BIDDERS

Section 1.  General Information.

1.1.  Project General Description. - The Redevelopment Agency of the City of 
San Jose (the "Agency") invites bids for the Santa Clara Street Lot / Amgen Drainage 
Improvements Project (the "Project") which includes, but is not limited to:  removal and 
excavation of asphaltic concrete paving and soils; placement of gravel and associated 
drainage improvements; and related site work, upon certain property located in the Civic 
Plaza Redevelopment Project Area, on the north side of Santa Clara Street, between 
Fourth and Fifth Streets, San Jose, California (the “Site”) 

1.2.  Site Coordination. - The “Contractor”, as defined in the General Conditions, 
shall, prior to any use of the Site, coordinate its activities with the Agency.

Section 2.  Bidder's Responsibilities and Representations.

2.1.  Examination of Plans, Specifications, Special Provisions and Site of Work. -
The bidder shall examine carefully the Site of the work contemplated and “Contract 
Documents”, as defined in the General Conditions.  The submission of a bid shall be 
conclusive evidence that the bidder has investigated and is satisfied as to the conditions 
to be encountered, as to the character, quality and scope of work to be performed, the 
quantity of materials to be furnished, and as to the requirements of the Contract 
Documents.

Bidders should direct their attention to the Agency requirement, noted in Section 
00100, Instructions to Bidders, Section 7. – “Special Provisions”, that the Contractor 
shall perform with the Contractor’s own organization contract work amounting to not 
less than fifteen percent (15%) of the original total contract price.

Where investigation of subsurface conditions has been made by the Agency in 
respect to foundation or other design, bidders may inspect the records of the Agency as 
to such investigation, including examination of samples, if any.  When the Contract 
Documents include a log of test borings showing a record of the data obtained by the 
Agency's investigation of subsurface conditions, such log represents only the opinion of 
the Agency as to the character of material encountered by it in its test borings and is 
only included for the convenience of bidders.

Investigations of subsurface conditions are made for the purpose of design, and 
the Agency assumes no responsibility whatsoever with respect to the sufficiency or the 
accuracy of borings or of the log of test borings or other preliminary investigations, or of 
the interpretation thereof, and there is no guaranty, either expressed or implied, that the 
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conditions indicated are representative of those existing throughout the work, or any 
part of it, or that unlooked-for development may not occur.

Making such information available to bidders is not to be construed in any way as
a waiver of the provisions of the first paragraph of this Section and bidders must satisfy 
themselves through their own investigations as to conditions to be encountered.

No information derived from such inspection of records of preliminary 
investigations made by the Agency or its employees or from the Contract Documents 
will in any way relieve the Contractor from any risk or from properly fulfilling all the terms 
of the Contract Documents.

2.2.  Concealed Conditions. - The Contractor shall promptly and before the 
following conditions are disturbed, notify the Agency in writing of any:

(1) Material that the Contractor believes was not previously identified in the 
Construction Manual, and may be material that is hazardous waste, as defined in 
Section 25117 of the Health and Safety Code, that is required to be removed to a 
Class I, Class II, or Class III, disposal site in accordance with provisions of existing law.

(2) Subsurface or latent physical conditions at the Site differing from those 
indicated by information about the Site made available to bidders prior to the deadline 
for submitting bids. 

(3) Unknown physical conditions at the Site of any unusual nature, different 
materially from those ordinarily encountered and generally recognized as inherent in 
work of the character provided for in the Contract Documents.

After receipt of notice from the Contractor, the Agency shall promptly investigate 
such conditions.  If the Agency finds that the conditions do materially so differ as 
described in the Contractor’s notice, or do involve hazardous waste not previously 
identified in the Contract Documents, and will result in a decrease or increase in the 
Contractor's cost of, or the time required for, performance of any part of the work, the 
Agency may, in its sole discretion, elect to have Contractor perform any such work 
required by such differing conditions, and shall issue a change order under the 
procedures described in the Contract Documents.

In the event that a dispute arises between the Agency and the Contractor over 
whether or not the conditions materially differ, or involve hazardous waste, or will result 
in a decrease or increase in the Contractor's cost of, or time required for performance of 
any part of the work, or if the Agency does not elect to have Contractor perform any 
additional work required by such differing conditions, the Contractor shall not be 
excused from any scheduled completion date provided for by the Contract Documents, 
but shall proceed with all work to be performed under the Contract Documents.  The 
Contractor shall retain any and all rights provided either by contract or by law which 
pertain to the resolution of disputes and protests between the contracting parties.
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2.3  Qualification of Bidders. - Bidders shall possess a valid California Class A 
(General Engineering Contractor) or C-34 (Pipeline Contractor) Contractor’s 
License at the time of the bid submittal.  Failure to possess the Class A or C-34 License
shall render the bid non-responsive and shall act as a bar to award of the contract to 
any bidder that does not satisfy this license requirement at the time of bid submittal.  
Each bidder shall furnish satisfactory evidence of competency to perform the work 
contemplated.  The Agency reserves the right to reject a bid if the bidder has not 
submitted a Statement of Qualifications prior to the date of the opening of the bids. 

Bidders must submit with their bid a statement of their qualifications and 
experience in performing similar construction work on or attached to the form entitled 
"Statement of Qualifications and Experience of Bidder". The Agency reserves the right 
to make an investigation of Bidder’s qualifications to perform the work, including but not 
limited to, Bidder’s financial condition, trustworthiness, fitness, capacity and experience 
to satisfactorily perform the contract.

It is the intention of the Agency to award a contract only to a bidder who 
furnishes satisfactory evidence that the bidder has demonstrated the attribute of 
trustworthiness, as well as quality, fitness, capacity and experience to prosecute the 
work successfully and promptly, and to complete the work within the time specified in 
the Contract Documents.

To determine the degree of responsibility to be credited to a bidder, the Agency 
will weigh any evidence that the bidder or personnel guaranteed to be employed in 
responsible charge of the work has or has not performed satisfactorily on other 
contracts of like nature and magnitude or comparable difficulty at similar rates of 
progress.

Notwithstanding any provisions in the Contract Documents to the contrary, failure 
of the bidder to submit the “Statement of Qualifications and Experience of Bidder” 
covering experience on similar work, the Agency may, at its option and sole discretion, 
reject the bid of such bidder.  The Agency shall not be bound to reject such bid on such 
ground and may award a contract to perform the work to such bidder if the Agency, on 
the basis of information available to it from any source, concludes that such bidder has 
the experience and ability, machinery, facilities, plant, equipment, and the financial 
resources and stability necessary to carry out and complete the work within the time 
required.

2.4  Determining Prevailing Wage Rates and Classifications.  Applicable
prevailing wage rates and labor classifications are on file with the City of San Jose’s 
Office of Equality Assurance, 200 East Santa Clara Street, 5th Floor Tower, San Jose, 
California 95113, (408) 535-8430.  The City of San Jose does not allow some labor
classifications – the Bidder is responsible for consulting the list of prohibited 
classifications and preparing the bid accordingly.
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Section 3.  Bidding Documents and Procedure. 

3.1.  Bidding Documents. - Bidding Documents include the Notice to 
Contractors/Invitation for Bids; Instructions to Bidders; Proposal Form; form of Bidder’s 
Bond; Statement of Qualifications and Experience of Bidder; List of Subcontractors; 
Contractor’s Performance Bond form; Labor and Material Payment Bond form; Owner-
Contractor Agreement form; General Conditions and other Contract Documents; 
Noncollusion and Financial Statement Affidavit; and any Addenda issued prior to receipt 
of bids.  Any bid not containing information required for submission of bid, or a bid 
containing information which is subsequently proven false, shall be considered 
nonresponsive and shall be rejected.

3.2.  Addenda and Interpretations. - Written addenda by way of clarifications, 
amendments, changes or additions to the Contract Documents including a change to 
the proposed opening time, date or place may be issued by the Agency before the 
opening of bids.  Addenda will be mailed by certified mail with return receipt requested 
or telephone facsimile (FAX) transmitted to all prospective bidders prior to the opening 
of the bids.  Failure of any bidder to receive any addenda shall not relieve the bidder 
from any obligations imposed by the addenda.  All addenda issued shall become a part 
of the Contract Documents and the price therefore, set forth in the bid. The date and 
time for closing of submission of bids set forth in the Invitation for Bids shall be 
extended by no less than 72 hours in the event the Agency issues any material 
changes, additions, or deletions to the bid package within 72 hours of the time 
established for bid closing.

No interpretation of the meaning of the plans, specifications or other pre-bid 
documents will be made to any bidder orally.  Every request for such interpretation 
should be in writing, addressed to The Redevelopment Agency of the City of San Jose, 
Attn:  Charlie Rous at 200 East Santa Clara Street, 14th Floor Tower, San Jose, 
California  95113, and to be given consideration, must be received at least five (5) 
calendar days prior to the date fixed for the opening of bids.  Any and all such 
interpretations will be in the form of writing which, if issued, will be sent either by 
express mail, certified mail with return receipt requested or transmitted by telephone 
facsimile (FAX) to all prospective bidders prior to the date fixed for the opening of bids.  
Failure of any bidder to receive any such interpretation shall not relieve such bidder 
from any obligation under its bid as submitted.  All interpretations so issued shall 
become part of the Contract Documents.

3.3.  Proposal Forms.  The Agency will furnish to each bidder a Proposal Form, 
which, when filled out, executed and accompanied by all supplements required in the 
Proposal Form, shall be submitted as its bid.  Bids not presented on forms so furnished 
or submitted without all supplements may be disregarded.

All proposals shall give the prices proposed both in words and in figures in the 
respective spaces provided, and shall be signed by the bidder.  The bidder shall fill out 
all blanks in the Proposal Form, including, without limitation, all alternate prices.  In the 
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event the price for a particular item is zero, the bidder shall fill out the blank with the 
number and word “zero”.  In the case of any discrepancy between words and figures, 
the words shall prevail, unless it clearly appears in the proposal in Agency's opinion that 
the words rather than the figures are in error.  Proposals shall be clearly written without 
erasures or deletions.  Where unit prices are solicited, in the event of any discrepancy 
between the unit price and the extended price, the unit price multiplied by the number of 
units shall prevail.  In the event of any discrepancy between the total contract amount 
and the sum of the extended prices, the sum of the extended prices shall prevail.  The 
bidder shall not modify the Proposal Form or qualify bids.

A Proposal Form is attached.  Additional copies may be obtained at the 
Redevelopment Agency of the City of San Jose, 200 East Santa Clara Street, 14th Floor 
Tower, San Jose, California  95113.

3.4.  Designation of Subcontractors, etc.  Bidder is hereby advised that the City 
of San Jose has an ordinance in place which precludes certain contractors, 
subcontractors and suppliers from performing work or providing material or services on 
Agency projects.  Bidder is responsible for contacting Agency prior to submitting its bid 
to determine which contractors, subcontractors and suppliers have been barred from 
Agency projects.  A bid submitted which contemplates the use of such contractors, 
subcontractors or suppliers on this Project will be found to be nonresponsive.  The use 
of such contractors, subcontractors or suppliers on this Project by the successful bidder 
will, at Agency's option, be grounds for termination for cause of the contract.

Each bidder, in making a bid or offer to perform the work, shall in its bid set forth:

(a)  the name and the location of the place of business of each subcontractor 
who will perform work or labor or render service to the bidder in or about the 
construction of the work or improvement, or each California-licensed subcontractor who 
will specially fabricate and install a portion of the work or improvement according to 
detailed drawings contained in the Contract Documents, in an amount in excess of one-
half of one percent of the bidder's total bid, and

(b)  a brief description of the portion of the work which shall be done by each 
subcontractor.  

The bidder shall comply with all the provisions of Section 4104 of the California 
Subletting and Subcontracting Fair Practices Act, Cal. Pub. Contr. Code §§ 4100-
4114.1.

3.5.  Bid Security.  All bids shall be presented under sealed cover and 
accompanied by one of the following forms of bidder's security:  a cashier's check made 
payable to the Agency, a certified check made payable to the Agency, or a Bidder's 
Bond executed as principal by the bidder and as surety, by an admitted surety insurer 
authorized to engage in such business in California, made payable to the Agency.
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The security shall be in an amount equal to at least ten percent (10%) of the total 
amount bid by a bidder, including alternate prices, if any, upon which such bidder 
makes its highest bid.  A bid shall not be considered unless one of the foregoing forms 
of bidder's security is enclosed with it.

If the successful bidder fails to execute the contract or fails to provide satisfactory 
evidence of compliance with Paragraphs 6.1, 6.2 and 6.3 of these Instructions to 
Bidders, within the time specified in the Invitation For Bids or in the specifications 
referred to therein, the amount of the security may be declared forfeited to the Agency 
and all bonds so forfeited may be prosecuted.

It is understood that the bid security shall not be considered as liquidated 
damages for the failure of the bidder to execute and deliver the Contract Documents, 
insurance certificates and performance and payment bonds.  The bid security shall 
neither limit nor fix liability to the Agency for damages suffered because of failure to 
execute and deliver the required Contract Documents, insurance certificates and bonds.

3.6.  Withdrawal of Bids. - Any bid may be withdrawn at any time prior to the time 
fixed in the Notice to Contractors - Invitation for Bids for the opening of bids only by 
written request for the withdrawal of the bid filed with the Agency.  The request shall be 
executed by the bidder or its duly authorized representative.  The withdrawal of a bid 
does not prejudice the right of the bidder to file a new bid.  This section does not 
authorize the withdrawal of any bid after the time fixed in the Notice to Contractors -
Invitation For Bids for the opening of bids.

3.7.  Pre-Bid Meeting. – Two pre-bid meetings will be held on Thursday, 
February 19, 2009, at 2:00 p.m. and Thursday, February 26, 2009, at 2:00 p.m. at 
the Redevelopment Agency of the City of San Jose, 200 East Santa Clara Street, 14th

Floor Tower, San Jose, California.  Attendance at these meetings is not mandatory. A 
site visit may follow the pre-bid meetings.

Section 4.  Consideration of Bids.

4.1.  Filing of Bids. - All bids must be filed with the Agency office at the 
Redevelopment Agency of the City of San Jose, 200 East Santa Clara Street, 14th Floor 
Tower, San Jose, California 95113, on or before the time specified in the Notice to 
Contractors - Invitation For Bids for opening the proposals.

4.2.  Public Opening of Bids. - Bids will be opened and read publicly and the 
aggregate bid of each bidder declared at the time and place indicated in the Notice to 
Contractors - Invitation For Bids.  Bidders or their authorized agents are invited to be 
present. 

4.3.  Award of Contract. - The award of the contract, if awarded, will be to the 
lowest responsible bidder.  The award, if made, is expected to be made within ninety 
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(90) calendar days after the opening of bids or within such later time as is mutually 
acceptable to Agency and lowest responsible bidder.

4.4.  Rejection of Bids. - In its absolute and sole discretion, the Agency may 
reject any or all bids presented.  Individual bids may be rejected if they show any 
alterations of form, additions not called for, conditional bids, incomplete bids, erasures 
or irregularities of any kind or if the supplements set forth in the Proposal Form are not 
submitted with the bid.  The Agency may, in its absolute and sole discretion, waive any 
informalities or minor irregularities in the bids.

When bids are signed by an agent, other than the officer or officers of a 
corporation authorized to sign contracts on its behalf, or a member of a partnership, a 
Power of Attorney must be on file with the Agency prior to opening bids or shall be 
submitted with the bid; otherwise, the bid may be rejected as irregular and 
unauthorized.

4.5.  Disqualification of Bidders.  Any one or more of the following causes may be 
considered as sufficient for the disqualification of bidder and the rejection of the bidder's 
bid.

(a)  Submittal of more than one (1) bid for the same work from an individual firm, 
partnership, or corporation under the same or different names.

(b)  Submittal of unbalanced bids in which the prices for some items are out of 
proportion to the prices for other items.

(c)  Lack of responsibility as shown by past work judged from the standpoint of 
workmanship and progress.

(d)  Uncompleted work which, in the judgment of the Agency, might hinder or 
prevent the prompt completion of additional work if awarded.

(e)  For being in arrears on existing contracts, in litigation with the Agency or the 
City of San Jose, or having defaulted on a previous contract.

(f)  Lack of competency as revealed by experience on other projects.

(g)  Submittal of a bid not containing the required information, or a bid containing 
information which is subsequently proven false.

(h)  Evidence of collusion among bidders.

(i)  The bidder has been barred from bidding on Agency or City projects under 
the provisions of the San Jose Municipal Code Section 14.4.600 et seq. or has 
documented violations of prevailing wage law requirements through the City of San 
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Jose’s Office of Equality Assurance or the Department of Industrial Relations on City or 
Agency Projects.

4.6.  Penalty for Collusion. - If at any time it shall be found that the person, firm or 
corporation to whom the Contract has been awarded has, in presenting any bid or bids, 
colluded with any other party or parties, then the Contract so awarded shall be null and 
void, and the Contractor and its sureties shall be liable to the Agency for all loss or 
damage which the Agency may suffer thereby, and the Agency may advertise anew for 
bids for such work.

4.7.  Return of Bid Securities. - All bid securities will be held until the Contract 
Documents have been formally executed and the successful bidder has filed with the 
Agency, completed initial labor compliance documentation required for enforcement of 
prevailing wage requirements of this contract, the Faithful Performance Bond, the 
Contractor's Payment Bond, and the insurance policies required by the Contract 
Documents, after which such bid securities will be returned to the respective bidders 
whose bids they have accompanied.

4.8.  Relief of Bidders. - After the time set for the opening of bids, no bidder shall 
be relieved of a bid, unless the Agency consents, and there shall be no change made in 
any bid because of a mistake.  However, if such relief is not granted and the bid 
guarantee declared forfeit, the bidder may bring an action against the Agency in a court 
of competent jurisdiction in Santa Clara County for the recovery of the amount forfeited, 
without interest or costs.

The complaint shall be filed, and summons served on the Director of Project 
Management, Redevelopment Agency of the City of San Jose, within 90 days after the 
opening of the bid; otherwise, the action shall be dismissed.

To be relieved of its bid without forfeiture of its bid security, the bidder shall 
establish to the satisfaction of the Agency, determined in its sole and absolute 
discretion, that:

(1) A mistake was made.
(2) The Contractor gave the Agency written notice within five working days 

after the opening of the bids of the mistake, specifying in detail in the 
notice how the mistake occurred.

(3) The mistake made the bid materially different than the Contractor intended 
it to be.

(4) The mistake was made in filling out the bid and not due to an error in 
judgment or to carelessness by the Contractor in inspecting the site of the 
work, or in reading the plans or specifications.

Other than the above described notice to the Agency, no claim is required to be 
filed by the bidder before bringing a legal action against the Agency under this Section 
to recover a forfeited bid guarantee.
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A bidder who claims a mistake and is relieved of its bid or who forfeits its bid 
guarantee shall be prohibited from participating in further bidding on the contract for the 
public work on which the mistake was claimed or security forfeited.

4.9  Protest of Bid Award - A participating bidder may protest a proposed award 
for this Project.  The protesting bidder shall deliver the written bid protest to Bill Ekern, 
Director of Project Management, 200 East Santa Clara Street, 14th Floor, San Jose, CA 
95113.  The protest shall be filed before 5 p.m. of the fifth working day following the bid 
opening date, or Agency’s issuance of written notice to all bidders that award shall be 
made to a bidder other than the apparent low bidder (“Intent to Award”), whichever is 
later.  The protest shall provide a full and complete statement specifying in detail the 
ground of the protest and the facts supporting the protest. 

The Agency will not make any award for this Project prior to the expiration of the 
protest period.  If a protest is received, the Agency will not award a contract until either 
the protest has been withdrawn, or the Agency’s Executive Director has made a final, 
written decision as to the action to be taken relative to the protest.

The procedure and time limits set forth in this section 4.9 are mandatory and the 
bidders’ sole and exclusive remedy in the event of protest. Failure to comply with these 
procedures shall constitute a waiver of any right to further pursue the protest, including 
filing a Government Code claim or legal proceedings.

Section 5.  Post-Bid Information.

5.1.  Material Guaranty. - The successful bidder may be required to furnish a 
written guaranty covering certain items of work for varying periods of time from the date 
of acceptance of the contract.  The work to be guaranteed, the form and the time limit of 
the guaranty will be specified in the Contract Documents.  Said guaranty shall be signed 
and delivered to the Agency before acceptance of the Contract.  In addition the 
successful bidder may be required to furnish a complete statement of the origin, 
composition, and manufacture of any or all materials to be used in the construction of 
the work together with samples, which samples may be subjected to the tests provided 
for in the specifications to determine their quality and fitness for the work.

5.2.  Execution of Contract. - The Owner-Contractor Agreement shall be signed 
by the successful bidder and returned, together with the labor compliance 
documentation, Contract, bonds, insurance, and labor compliance documentation within 
eight (8) calendar days, not including Sundays and legal holidays, after the bidder has 
received notice by certified mail with return receipt requested or delivered in person and 
signed for, that the Contract has been awarded.  Any delay caused by the successful 
bidder in delivery of the Owner-Contractor Agreement executed by the Contractor, labor 
compliance documentation, bonds and insurance within eight (8) calendar days shall 
not be cause for extension of the Scheduled Completion Date as defined in the 
Proposal Form.
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5.3.  Failure to Execute Contract. - Failure to execute the Owner-Contractor 
Agreement and file labor compliance documentation, acceptable bonds and insurance 
as provided herein within eight (8) calendar days, not including Sundays and legal 
holidays, after the bidder has received notice either by an overnight delivery service or 
by certified mail with return receipt requested that the Contract has been awarded, shall 
be just cause for the annulment of the award and the forfeiture of the bid security.  If the 
successful bidder refuses or fails to execute the Owner-Contractor Agreement and 
provide the required bonds and insurance policies and certificates, the Agency Board 
may award the Contract to the second lowest responsible bidder.  If the second lowest 
responsible bidder refuses or fails to execute the Contract and provide the required 
bonds and insurance policies and certificates, such bidder's bid security shall be 
forfeited to the Agency and the Agency Board may award the Contract to the third 
lowest responsible bidder.  On failure or refusal of the third lowest responsible bidder to 
whom the Contract is so awarded, to execute the same and provide the required bonds 
and insurance policies and certificates, such bidder's bid security shall be likewise 
forfeited to the Agency.  The Agency Board may at any time readvertise for bids, or may 
provide that the work shall be done by the Agency's employees to the extent that such 
may be authorized by law.

Section 6.  Labor Compliance Documentation; Performance Bond; Labor and Material 
Payment Bond; Insurance.

6.1.  Performance Bond. - At the time of executing the Contract Documents, the 
successful bidder shall execute and file with the Agency the performance bond form 
provided in the Project Construction Manual or an Agency approved similar bond in the 
penal sum of at least one hundred percent (100%) of the Contract price, secured by one 
(1) or more sufficient sureties, acceptable to the Agency, conditioned upon the faithful 
performance of the Contract within the Contract time.  In case of failure on the part of 
the Contractor to complete the Contract within the time fixed in the Contract Documents, 
or such extension thereof as may be allowed, the Contract shall be terminated and the 
Agency shall not thereafter pay or allow Contractor any further compensation for any 
work done by Contractor under said contract, and the Contractor or its sureties shall be 
liable to the Agency for all loss or damage which it may suffer by reason of the 
Contractor’s failure to complete the Contract within such time.  

6.2.  Contractor's Payment Bond. - The Contractor shall, at the time of executing 
the Owner-Contractor Agreement, file with the Agency a good and sufficient bond on 
the bond form provided in the Project Construction Manual or an Agency approved 
similar bond in an amount not less than the sums specified in Section 3248(a) of the 
California Civil Code.  To be approved, the payment bond must provide that if the 
Contractor or its subcontractor shall fail to pay any of the persons named in Section 
3181 of the California Civil Code, or amounts due under the Employment Insurance 
Code with respect to the work or labor contracted to be done and performed by any 
such claimant, then the surety or sureties will pay for the same, in an amount not 
exceeding the amount of the bond, and also, in case suit is brought upon the bond, 
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reasonable attorney's fees to be fixed by the court.  To be approved, the payment bond 
shall, by its term, inure to the benefit of any of the persons named in Section 3181 of the 
California Civil Code, so as to give a right of action to such persons or their assigns in 
any suit brought upon the bond, including the right of action to recover on the bond, in 
any suit brought to foreclose the liens provided for in Title 15, Part 4, Division 3 of the 
California Civil Code or in a separate suit brought on this bond.  The payment bond 
shall otherwise comply with all of the provisions of Title 15, Part 4, Division 3 of the 
California Civil Code.

Unless a Contractor's Payment Bond is filed and approved as herein provided, 
no claim in favor of the Contractor arising under the Contract shall be audited, allowed 
or paid by the Agency.  Any persons named in Section 3181 of the California Civil Code 
shall receive payment of their respective claims in the manner provided by Chapter 4, 
Part 4, Division 3, Title 15 of the California Civil Code upon having complied with the 
conditions of Section 3183 of the California Civil Code.

6.3.  Insurance Requirements. - The Contractor, at the Contractor’s sole cost and 
expense and for the full term of the Contract or any renewal thereof, shall obtain and 
maintain at least all of the minimum insurance requirements set forth in Article 11 of the 
General Conditions for this Project prior to commencing any work or receiving payments 
therefore under this contract.

6.4.  Notification of Surety Companies. - The surety companies and other signers 
of any of the above mentioned bonds, and all insurance companies, shall familiarize 
themselves with all of the conditions and provisions of the Contract Documents and 
Specifications, and they waive the right of special notification of any change or 
modification of this Contract or of extension of time, or of decreased or increased work, 
or of the cancellation of the contract, or of any other act or acts by the Agency or its 
authorized agents, under the terms of the Contract Documents and Specifications; and 
failure to so notify the aforesaid surety companies or insurance companies of changes 
shall in no way relieve the surety companies of their obligation under the Contract 
Documents and Specifications.

6.5  Labor Compliance Documentation. -   The Contractor shall, at the time of 
executing the Owner-Contractor Agreement, file with the Agency a completed set of 
Labor Compliance Documentation on the form provided in the Project Construction 
Manual.  If Contractor has any questions as to applicable labor rates or labor categories 
or use of apprentices, Contractor may direct questions to the City of San Jose’s Office 
of Equality Assurance.  To be approved, the Labor Compliance Documentation shall be 
complete as to all labor to be provided on the Project.

Section 7.  Special Provisions - Specifications and Plans.

7.1.  Subcontracting. - The Contractor shall perform with the Contractor’s own 
organization contract work amounting to not less than fifteen percent (15%) of the 
original total contract price.
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7.2.  Application of City of San Jose 1992 Standard Specifications and Details. -
The work embraced herein shall be done in accordance with the Technical Provisions of 
the 1992 City of San Jose Standard Details insofar as the same may apply.  In the 
event of a conflict between the terms and conditions of the Technical Provisions of the 
City of San Jose 1992 Standard Details and the Agency’s Contract Documents and 
Project Manual, the Agency’s Contract Documents and Project Manual shall control.

END OF SECTION 00100

SECTION 00200 IS RESERVED
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SECTION 00300

PROPOSAL FORM

PROPOSAL TO THE REDEVELOPMENT AGENCY OF THE CITY OF SAN JOSE

FOR THE

SANTA CLARA STREET LOT / AMGEN DRAINAGE IMPROVEMENTS PROJECT

Name of Bidder:_____________________________________________________

The representations herein are made under penalty of perjury.

To: The Redevelopment Agency of the City of San Jose
200 East Santa Clara Street, 14th Floor Tower
San Jose, California  95113

The undersigned, as bidder, declares that the only person or parties interested in this 
proposal as principals are those named herein; that this proposal is made without 
collusion with any other person, firm or corporation; that the bidder has thoroughly read 
and examined and has full knowledge of and understands all the provisions and 
contents of this proposal and the documents which must be attached hereto, the Plans 
and Specifications approved by the Redevelopment Agency’s Director of Project 
Management on February 5, 2009, entitled “Santa Clara Street Lot / Amgen Drainage
Improvements Project” on file in the office of the Director of Project Management of the 
Redevelopment Agency of the City of San Jose, 200 East Santa Clara Street, 14th Floor 
Tower, San Jose, California 95113, that the bidder has thoroughly examined said Plans 
and Specifications which are on file in the office of the Agency’s Director of Project 
Management, and that the bidder has full knowledge of and understands said Plans and 
Specifications and the requirements thereof; and that the bidder has further read and 
understands, and has knowledge of the contents of any and all addenda to said Plans 
and Specifications on file; and that the bidder proposes and agrees, if this proposal is 
accepted, that the bidder will contract with the Redevelopment Agency of the City of 
San Jose, in the form of the copy of the contract on file in the office of the Agency’s 
Director of Project Management, to do all the work and furnish all materials specified or 
referred to in the contract, in the manner and time therein prescribed, and according to 
the requirements of the City and Agency as therein set forth, to furnish the contract, 
bonds and insurance specified in the Specifications and Bid Documents, and to do all 
other things required of the Contractor by the contract.

If the bidder or other interested persons is a corporation, state legal name of 
corporation, also names of the President, Secretary, Treasurer, and the Manager 
thereof; if a partnership, state the name of the partnership, if one exists, also the names 
of all the partners comprising the partnership; if any of the partners are individuals, state 
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the first and last name of every individual in full, if any of the partners are corporations, 
state for each such corporation, the information required above of corporations; if any of 
the partners are partnerships, state for each such corporation, the information required 
above of partners; if the bidder or other interested person is a joint-venture, state the 
name of the joint venture, also names of all joint venturers comprising the joint venture; 
if any of the joint venturers are individuals, state the first and last name of every 
individual comprising the joint venture; if any of the joint venturers are corporations, 
state for each corporation the information required above of corporations; if any of the 
joint venturers are partnerships, state for each such partnership the information required 
above of partners; if bidder or other interested persons is an individual, state first and 
last names in full.

If bidder is an individual, the bidder’s signature shall be placed below; if bidder is an 
individual, doing business under a fictitious name, the name of the individual followed by 
the words “doing business as (insert fictitious name)” shall be set forth above, together 
with the signature of the individual; if bidder is a corporation, the legal name of the 
corporation shall be set forth above, together with the signature of the officer or officers 
of the corporation, authorized to sign contracts on behalf of the corporation, the 
corporate title; that is Vice-President, Secretary, etc., should be placed below the name 
of the officer and the corporate seal affixed; if bidder is a partnership, the legal name of 
the partnership, if one exists, shall be set forth above, together with the signature of the 
partner or partners authorized to sign contracts on behalf of the partnership; if any of the 
partners are corporations, execution for such partners shall be accomplished in 
accordance with the requirements set forth above for corporations; if any of the partners 
are partnerships, execution for such partners shall be accomplished in accordance with 
the requirements set forth above for partnership; if bidder is a joint-venture, the legal 
name of the joint venture, if one exists, shall be set forth above for partnerships.  If 
signature is by an agent other than an officer of a corporation, or member of a 
partnership or a joint venture, a Power of Attorney must be on file with the Agency prior 
to opening bids or submitted with the bid; otherwise, the bid may, at the Agency’s 
option, be disregarded as non-responsive.

BASE BID AMOUNT

A. Base Bid

Lump sum price for the furnishing of all labor, materials, services, equipment, 
fringe benefits, taxes, insurance, overhead and profit and any other costs or 
expenses necessary to perform all of the work:

______________________________________DOLLARS
($__________)

B. The above base bid includes all addenda issued by the Agency.
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AWARD OF CONTRACT

A. Basis for Award:  The lowest bid shall be determined on the basis of the Base 
Bid, without consideration of additive or deductive alternates, if any.

1. The award of the contract, if it is to be awarded, will be to the lowest 
responsive and responsible bidder.  The award, if made, is expected to be 
made on or about March 19, 2009.

2. The Owner-Contractor Agreement shall be signed by the successful 
bidder and returned, together with the labor compliance documentation, 
contract bonds and insurance, within eight (8) calendar days, not including 
Sundays and legal holidays, after the bidder has received notice by 
certified mail with return receipt requested, or by hand delivery that the 
contract has been awarded.  Any delay caused by the successful bidder in 
the delivery of the Owner-Contractor Agreement executed by the 
Contractor, labor compliance documentation, bonds and insurance within 
eight (8) calendar days shall not be cause for extension of the Completion 
Date.

3. Successful bidder shall file at least the minimum insurance requirements 
as outlined in Article 11 of the General Conditions.

4. If the successful bidder refuses or fails to execute the Owner-Contractor 
Agreement and provide the required labor compliance documentation, 
bonds and insurance policies and certificates, the Agency Board may 
award the contract to the second lowest responsible bidder.  If the second 
lowest responsible bidder refuses or fails to execute the contract and 
provide the required labor compliance documentation, bonds and 
insurance policies and certificates, such bidder's bid security shall be 
forfeited to the Agency and the Agency Board may award the contract to 
the third lowest responsible bidder.  On failure or refusal of the third lowest 
responsible bidder to whom any such contract is so awarded, to execute 
the same and provide the required labor compliance documentation, 
bonds and insurance policies and certificates, such bidder's bid security 
shall be likewise forfeited to the Agency.  The Agency Board may at any
time re-advertise for bids, or may provide that the work shall be done by 
the Agency's employees to the extent that such may be authorized by law.

5. If the successful bidder fails to execute the contract or fails to provide 
satisfactory evidence of compliance with Article 6 of the Instructions to 
Bidders within the time specified in the Invitation For Bids or in the 
specifications referred to therein, the amount of the security may be 
declared forfeited to the Agency and all bonds so forfeited may be 
prosecuted.
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B. It is understood that the Agency reserves the right to reject this bid but that it 
shall remain open and not be withdrawn for a period of ninety (90) calendar days 
from the date prescribed for its opening.

C. If written acceptance is mailed or delivered to the undersigned before bid is 
withdrawn by written notification to Agency, undersigned will execute and deliver 
a contract to Agency in accordance with this bid as accepted.

TIME OF COMPLETION

A. The Work under the Contract shall proceed pursuant to and in accordance with a 
written notice from Owner to Contractor to proceed (“Notice to Proceed”).  It is 
anticipated that the Notice to Proceed will be issued on or about April 3, 2009.  
Contractor shall diligently commence performance of the Work on the date 
specified in the Notice to Proceed.  Contractor shall complete performance of the 
entire Work (as defined in Article 8 of the General Conditions) on or before 
twenty-five (25) consecutive business days after the date of issuance of the 
Notice to Proceed (“Scheduled Completion Date”).

B. 1. Contractor shall begin Work in accordance with the Notice to Proceed, 
and shall diligently prosecute the Contract to completion within the time 
limits specified.

2. Should Contractor begin work in advance of receiving notice that Contract 
has been approved by the Agency, any work performed by Contractor in 
advance of date of approval shall be considered as having been done by 
Contractor at Contractor’s own risk.

IDENTIFICATION

A. Notice of acceptance, or request for additional information, may be addressed to 
the undersigned at the address set forth below.

B. The names of all persons interested in the foregoing bid as principals are:
__________________________________________________
__________________________________________________
__________________________________________________

Important Notice:  If a corporation, give legal name of corporation, state where 
incorporated, and names of president and secretary; if a partnership, give name 
of firm and names of all individual co-partners composing the firm; if an 
individual, give first and last names in full.
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C. Contractor’s License:  Contractor is licensed in accordance with an act for 
registration of contractors with the following Contractor’s License number issued 
by the California Contractor’s State License Board:

Class ________  License No. __________________
Expiration Date _____________________________.

D. Signature of person(s) with legal authority to sign contracts:

_______________________________________________
_______________________________________________
_______________________________________________

E. Business Address:

_______________________________________________
_______________________________________________
_______________________________________________

SUPPLEMENTS TO PROPOSAL FORM

In addition to all information required in the Instructions to Bidders, accompanying this 
Proposal Form are the following documents completely filled in by the bidder and 
hereby made a part hereof:

A. Bidder's Bond or other Bid security (Section 00400).

B. Statement of Qualifications and Experience of Bidder (Section 00410).

C. List of Subcontractors (Section 00420).

D. Affidavit of Financial Statement and Noncollusion (Section 00430).

In addition, Bidder has received the following, to be completed and returned with 
Contract following award:

Contractor’s Performance Bond (Section 00510)

Labor and Payment Material Bond (Section 00511)

Labor Compliance Documentation (Section 00512).

If this bid proposal shall be accepted and the undersigned shall fail to contract, and to 
give the labor compliance documentation, Contractor’s Performance Bond and the 
Contractor’s Labor and Material Payment Bond required by the specifications and 
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contract and by law, and to provide all insurance as required by said contract, within 
eight (8) days after the bidder has received notice from the Redevelopment Agency of 
the City of San Jose, the Agency may, at its option, determine that the bidder has 
abandoned his/her contract, and thereupon this bid and the acceptance thereof shall be 
null and void, and the forfeiture of such security accompanying this bid shall operate 
and the same shall be the property of the Redevelopment Agency of the City of San 
Jose.

In accordance with Public Contract Code Section 10232, the Contractor hereby states 
under penalty of perjury, that no more than one final unappealable finding on contempt 
of court by a federal court has been issued against the Contractor within the 
immediately preceding two year period because of the Contractor’s failure to comply 
with an order of a federal court which orders the Contractor to comply with an order of 
the National Labor Relations Board.  Signing this Proposal on the signature portion 
thereof shall constitute signature of this Statement.

Accompanying this bid are the following documents completely filled in by the bidder 
and the same are incorporated herein by reference;

1. A cashier’s check or a certified check made payable to the Redevelopment 
Agency of the City of San Jose, or a bidder’s bond executed by an admitted 
surety insurer naming the Agency as beneficiary, in an amount equal to at least 
ten percent (10%) of the total amount bid including all alternates.

2. A list of subcontractors for work over one half of one percent, if any, the address 
of each subcontractor, and the description of work to be done by each 
subcontractor.

3. A statement of qualifications and experience of bidder.

4. Executed Affidavit of Financial Statement and Noncollusion

The Agency may, at its option, request additional supplemental information after bid 
opening.

Bidder understands that the Redevelopment Agency of the City of San Jose reserves 
the right to reject any or all bids and to waive any informality in the bidding.

The undersigned, as bidder, declares that in listing subcontractors in this bid, I have not 
discriminated or given any preference to any firm based on race, sex, color, age, 
religion, sexual orientation, disability, ethnicity, or national origin.  I understand that any 
such discrimination or preference is in violation of Chapter 4.08 of the Municipal Code.
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The undersigned declares under penalty of perjury that the information contained in this 
bid and all accompanying documents are true and correct.

Executed on __________________________

_____________________________________ City Business License No.:_________________
Legal Company Name Expiration Date:__________________________

State Contractor Lic. No.:__________________
_____________________________________ Classification:___________________________
Indicate Type of Entity: Sole Proprietorship, Expiration Date:__________________________
Partnership (General/Limited Partners), Federal I.D. No.:_________________________
Corporation, Joint Venture, etc. Address:_______________________________

______________________________________
______________________________________

By:__________________________________ Telephone:_____________________________
Title:________________________________
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ACKNOWLEDGEMENT

State of California
County of _______________________)

On _____________________before me, _________________________ _______________
(insert name and title of officer)

Personally appeared ____________________________________________________________,
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same
in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
Paragraph is true and correct.

WITNESS my hand and official seal

Signature____________________________     (Seal)

END OF SECTION 00300
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SECTION 00400

BIDDER'S BOND

KNOW ALL PERSONS BY THESE PRESENTS:

That we,___________________________________________________
as PRINCIPAL, and_______________________________________________
a corporation duly organized under the laws of the State of_________________
_______________and duly licensed to become sole surety on bonds required or 
authorized by the State of California, as SURETY, are held and firmly bound unto the 
Redevelopment Agency of the City of San Jose (hereinafter called the "Agency"), in the 
penal sum of TEN PERCENT (10%) OF THE TOTAL AMOUNT OF THE BID of the 
Principal above named, submitted by the Principal to the Agency, for the work described 
below; for the payment of which sum in lawful money of the United States, well and truly 
to be made, we bind ourselves, our heirs, executors, administrators and successors, 
jointly and severally, firmly by these presents.  In no case shall the liability of the Surety 
hereunder exceed the sum of _________________________________ Dollars 
($_________).

THE CONDITION OF THIS OBLIGATION IS SUCH,

That whereas the Principal has submitted the above mentioned bid to the 
Redevelopment Agency of the City of San Jose, for certain construction specifically 
described as follows, for which bids are to be opened at the Redevelopment Agency of 
the City of San Jose, located at 200 East Santa Clara Street, 14th Floor Tower, San 
Jose California, on March 5, 2009 for the following project:

SANTA CLARA STREET LOT / AMGEN DRAINAGE IMPROVEMENTS PROJECT

NOW, THEREFORE, if the aforesaid Principal is awarded the contract and, 
within the time and manner required under the specifications, after the prescribed forms 
are presented to him for signature, enters into a written contract, in the prescribed 
forms, in accordance with the bid, and files a Contractor’s Performance Bond and a 
Contractor's Labor and Material Payment Bond, and files the required insurance policies 
with the Agency, all as required by the specifications and the contract or by law, then 
the obligation shall be null and void; otherwise it shall be and remain in full force and 
effect.

The Surety, for value received, hereby stipulates and agrees that the obligation 
of said Surety and its bond shall be in no way impaired or affected by any extension of 
the time within which the Agency may accept such Bid; and said surety does hereby 
waive notice of any such extension.
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In the event suit is brought upon this bond by the Agency and judgment is recovered, 
the Surety shall pay all costs incurred by the Agency in such suit, including reasonable 
attorney's fees to be fixed by the court.

IN WITNESS WHEREOF, we have hereunto set our hands and seals on 
this_____ day of____________, 200_.

        PRINCIPAL SURETY

   Legal Company Name    Legal Company Name

By:  ___________________ By:____________________
       Signature      Signature

___________________      ____________________
       Print Name      Print Name
       ___________________      ____________________
       Title      Title

By:  ___________________ Address:
       Signature

___________________
       Print Name
       ___________________
       Title

(Affix Corporate Seals)

(Attach Acknowledgments of both Principal and Surety signatures.)

END OF SECTION 00400



SANTA CLARA STREET LOT / AMGEN DRAINAGE IMPROVEMENTS PROJECT

00410 - 1
492676.doc STATEMENT OF QUALIFICATIONS
2/10/2009

SECTION 00410

STATEMENT OF QUALIFICATIONS AND EXPERIENCE OF BIDDER

The bidder is required to state below, and on additional pages as necessary, the 
bidder’s experience on similar work performed with a list of references that will enable 
the Owner to judge bidder’s qualifications, experience, skill.

_______________________________________________________________

_______________________________________________________________

_______________________________________________________________

_______________________________________________________________

_______________________________________________________________

_______________________________________________________________

_______________________________________________________________

_______________________________________________________________

_______________________________________________________________

__________________________
(Legal Company Name)

Date:________________________ By:_______________________
        (signature)

Printed Name:______________

Title:_____________________

END OF SECTION 00410
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SECTION 00420

LIST OF SUBCONTRACTORS

Designation of Subcontractors shall be as required in Section 2-1.15A of the City of San Jose Standard 
Specifications, July 1992.

NAME OF SUBCONTRACTOR LOCATION OF PLACE OF 
BUSINESS

BRIEF DESCRIPTION OF PORTION OF 
WORK
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SECTION 00430

NONCOLLUSION AND FINANCIAL STATEMENT AFFIDAVIT

SANTA CLARA STREET LOT / AMGEN DRAINAGE IMPROVEMENTS PROJECT

__________________________________, being first duly sworn, deposes and says:
                                                             print name

(1) The signatory is the_________ of ________________, the party making the 
foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed 
person, partnership, company, association, organization, or corporation; that the bid is 
genuine and not collusive or sham; that the bidder has not directly or indirectly induced 
or solicited any other bidder to put in a false or sham bid, and has not directly or 
indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put 
in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any 
manner, directly or indirectly, sought by agreement, communication or conference with 
anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 
profit, or cost element of the bid price, or of that of any other bidder, or to secure any 
advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and further, that the 
bidder has not, directly or indirectly, submitted his or her bid price or any breakdown 
thereof, or the contents thereof, or divulged information or data relative thereto, or paid, 
and will not pay, any fee to any corporation, partnership, company, association, 
organization, bid depository, or to any member or agent thereof to effectuate a collusive 
or sham bid; and

(2) In accordance with Title 23, United States Code, Section 112, he/she has not, either 
directly or indirectly, entered into any agreement, participated in any collusion, or 
otherwise taken any action in restraint of free competitive bidding connection with this 
contract; and 

(3) As of the date of the bid submittal, Bidder has not filed for bankruptcy and has no 
plans to do so, and Bidder has the financial resources, capacity and stability to 
completely perform the contract.

/ /
/ /
/ /
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The undersigned declares under penalty of perjury that the information contained in this 
proposal and all accompanying documents are true and correct. Bidders are cautioned 
that making a false certification may subject certifier to criminal prosecution.  The 
Agency reserves the right to investigate the statements made within this affidavit, 
including but not limited to, requiring a current financial statement.

Executed on __________________________

_____________________________________ City Business License No.:_________________
Legal Company Name Expiration Date:__________________________

State Contractor Lic. No.:__________________
_____________________________________ Classification:___________________________
Indicate Type of Entity: Sole Proprietorship, Expiration Date:__________________________
Partnership (General/Limited Partners), Federal I.D. No.:_________________________
Corporation, Joint Venture, etc. Address:_______________________________

______________________________________
______________________________________

By:__________________________________ Telephone:_____________________________
Title:________________________________
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ACKNOWLEDGEMENT

State of California
County of _______________________)

On _____________________before me, _________________________ _______________
(insert name and title of officer)

Personally appeared ____________________________________________________________,
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same
in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
Paragraph is true and correct.

WITNESS my hand and official seal

Signature____________________________     (Seal)

END OF SECTION 00430
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SECTION 00500

REDEVELOPMENT AGENCY OF THE CITY OF SAN JOSE
SAN JOSE, CALIFORNIA

OWNER-CONTRACTOR AGREEMENT

FOR THE

SANTA CLARA STREET LOT / AMGEN DRAINAGE IMPROVEMENTS PROJECT

THIS OWNER-CONTRACTOR AGREEMENT ("AGREEMENT") is made and 
entered into this            day of                                     , 200_, by and between the 
REDEVELOPMENT AGENCY OF THE CITY OF SAN JOSE, a public body, corporate 
and politic, 200 East Santa Clara Street, 14th Floor Tower, San Jose, California 95113, 
("OWNER") and ______________________________, whose principal place of 
business is ____________________________________________ ("CONTRACTOR").

In consideration of the mutual covenants and agreements set forth herein, 
CONTRACTOR and OWNER hereby agree as follows:

ARTICLE I

CONSTRUCTION

Subject to and in accordance with the terms of this Agreement, the 
CONTRACTOR shall do all the work and furnish all the labor, services, materials and 
equipment necessary to construct and complete, in accordance with the CONTRACT 
DOCUMENTS (as hereinafter defined) in a good, workmanlike and substantial manner 
and to the satisfaction of OWNER, SANTA CLARA STREET LOT / AMGEN DRAINAGE 
IMPROVEMENTS PROJECT ("PROJECT") upon that real property located in San 
Jose, California more particularly depicted on Exhibit A (the "Site").  The PROJECT is 
that described and reasonably inferable from the drawings and specifications and 
documents enumerated in Exhibit B.  Such construction and furnishing of labor, 
services, materials and equipment and the performance of CONTRACTOR's other 
services and obligations required by the CONTRACT DOCUMENTS are hereinafter 
referred to as the "WORK."  The term "CONTRACT DOCUMENTS" shall mean this 
Agreement, all of the items enumerated in Exhibit B and all change orders or addenda 
issued with respect thereto, all the works and improvements described, mentioned and 
set forth in the CONTRACT DOCUMENTS.  In the event of a conflict between the terms 
and conditions of the City of San Jose 1992 Standard Details and the Agency's Project 
Manual, the Agency's Project Manual shall control.
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ARTICLE II

CONTRACT SUM

OWNER shall pay and CONTRACTOR shall accept as full compensation for the 
WORK the sum ("CONTRACT SUM") set forth in Exhibit C.

ARTICLE III

TIME FOR PERFORMANCE

Section 3.1. Definitions.

The following are definitions as used in this Agreement:

The term "Completion Date" shall mean the date that all the WORK is substantially 
complete.

The term “Direct Costs” shall mean the premium portion of overtime pay, additional 
crew, shift or equipment cost and such other items of cost requested in advance by 
CONTRACTOR and approved by OWNER, which approval shall not be unreasonably 
withheld.

The term "Excusable Delay" shall mean an actual delay in the performance of the 
WORK by CONTRACTOR caused by any of the following if such events are beyond the 
reasonable control of CONTRACTOR despite having taken all reasonable attempts to 
prevent, avoid delay and mitigate the effects thereof:

A. act or omission of OWNER, or by an employee, agent or representative of 
OWNER (other than by reason of the proper exercise of their respective rights, 
duties and obligations under the CONTRACT DOCUMENTS) except as provided 
in Section 7102 of the Public Contract Code; or

B. fire, flood, unusually severe and abnormal weather conditions beyond the 
anticipated average number of rain days per year over a ten (10) year period 
based on historic weather data, war, embargo, sabotage, hurricane, earthquake, 
tornado or by injunction (not the fault of CONTRACTOR); or

C. general strike, regulatory delays, strikes in or losses during transportation, or 
other similar event which is beyond CONTRACTOR's control.

The CONTRACTOR acknowledges that actual delays in activities that do not affect the 
completion time ("non-critical delays") do not have any effect upon the Scheduled 
Completion Date, and therefore, will not constitute an "Excusable Delay" nor be a basis 
for changing the Scheduled Completion Date.  The CONTRACTOR acknowledges that 
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time extensions will be granted only to the extent that Excusable Delays exceed the 
available float in the PROJECT Schedule.

The term "Final Completion" shall mean the completion of all the WORK including 
punch list items.

The term "Notice to Proceed" shall have the meaning described in Section 3.2.

The term "PROJECT" shall have the same meaning as that set forth in the General 
Conditions.

The term "Scheduled Completion Date" shall mean and refer to the date set forth by 
Section 3.2 below, as such date may be extended pursuant to Section 3.3 below, or by 
Change Order.

The terms "Substantial Completion" and "Substantially Complete" shall have the 
meaning set forth in Article 8 and Article 9 of the General Conditions.

Section 3.2. Notice to Proceed/Scheduled Completion Date.

The WORK under the Contract shall proceed pursuant to and in accordance with a 
written notice from OWNER to CONTRACTOR to proceed (“Notice to Proceed”).  
CONTRACTOR shall diligently commence performance of the WORK on the date 
specified in the Notice to Proceed.  CONTRACTOR shall complete performance of the 
WORK (as defined in Article 8 and Article 9 of the General conditions) on or before 
twenty-five (25) consecutive business days after the date of issuance of the Notice to 
Proceed (“Scheduled Completion Date”).

Section 3.3 Extension of Scheduled Completion Date.

In the event that CONTRACTOR is actually delayed on the performance of the WORK 
by any “Excusable Delay” which is an unforeseeable delay beyond the 
CONTRACTOR’s control and not the fault of either party, then the Scheduled 
Completion Date shall be extended for a period equal to the length of such Excusable 
Delay.  Such extension of time on account of an Excusable Delay shall not be allowed 
unless applied for in writing by the CONTRACTOR within ten (10) calendar days of the 
commencement of any such delay, or the CONTRACTOR’s reasonable notice of such 
delay, and the written approval of such extension of time is obtained from the Architect 
or the OWNER.  No verbal approval, either express or implied, or any grant of time 
extension by OWNER or its agents shall be binding upon OWNER unless and until such 
approval is expressly ratified in writing.

In the event the CONTRACTOR is delayed in the WORK by any such Excusable Delay, 
the CONTRACTOR’s remedy shall be an extension of time.  In no event shall 
CONTRACTOR be entitled to a monetary payment over and beyond that which is 
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specified in the OWNER-CONTRACTOR Agreement plus that which is specified by duly 
executed change orders.

In the event of delay in the Work that is within Section 7102 of the Public Contract 
Code, the CONTRACTOR shall be entitled to an extension of time and compensation 
for such delay in strict accordance with the provisions of this section.  The extension of 
time and provision for compensation shall not be allowed unless the CONTRACTOR 
provides the OWNER with written notice within ten (10) calendar days of the 
commencement of any such delay, or CONTRACTOR’s reasonable notice of such 
delay.  The OWNER must provide written approval of any extension of time, or payment 
of compensation.  No verbal approval, either express or implied, or any grant of time 
extension by OWNER or its agents shall be binding upon OWNER unless and until such 
approval is expressly ratified in writing.

CONTRACTOR’s remedy for a 7102 Delay, in addition to the extension of time, shall be 
as follows, upon CONTRACTOR’s demonstration that these costs were actually 
impacted by the 7102 Delay:

a. Field or on-site labor according to actual payroll data for the time of the 
7102 Delay.  No multipliers will be allowed unless previously approved in 
writing by OWNER;

b. Idle field equipment will be priced at a daily rate calculated from the 
manufacturer quoted or invoiced costs;

c. Idle field rental equipment will be priced at a daily rate calculated from the 
invoiced costs; and

d. Total mark up of items (a) through (c) above for overhead and profit, 
including all levels of subcontractors and CONTRACTOR combined, shall 
not exceed 20% cumulative.  For the purposes of this section, overhead 
includes (1) all indirect labor such as management, supervision, engineer 
and consulting, drafting, estimating, secretarial and accounting; (2) all field 
office expenses, including office supplies and equipment; (3) insurance 
and bonds; and (4) all corporate office expenses.

In the event of delay in the WORK which is not due to an Excusable Delay, or is not a 
7102 Delay, OWNER may direct that the WORK be accelerated by means of overtime, 
additional crews or additional shifts or resequencing of the WORK.  All such 
acceleration associated with an inexcusable delay, where the delay is attributable to the 
CONTRACTOR, shall be at no cost to OWNER.  In the event of Excusable Delay or 
7102 Delay, OWNER may similarly direct acceleration and CONTRACTOR agrees to 
perform same on the basis of reimbursement of Direct Cost plus a fee of five percent 
(5%) of such costs but expressly waives any other compensation therefore.  In the 
event of any acceleration requested pursuant to this paragraph, CONTRACTOR shall 
provide promptly a plan including recommendations for, in CONTRACTOR’s opinion, 
the most effective and economical acceleration.
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Section 3.4 Liquidated Damages.

A.  Timely Completion

OWNER and CONTRACTOR recognize that time is of the essence of this Agreement, 
and that OWNER will suffer financial loss if the work is not complete within the time 
specified, plus any extensions of time authorized under Section 3.3 of this Agreement.  
OWNER and CONTRACTOR further recognize the delays, expense and difficulty 
involved in proving OWNER’s actual losses in a legal proceeding. Accordingly, and 
instead of requiring such proof of loss or damage, OWNER and CONTRACTOR agree 
that for each calendar day's delay beyond the Scheduled Completion Date, (which 
delays are not excused pursuant to Section 3.3 of this Agreement), CONTRACTOR 
shall pay to OWNER the sum of One Hundred and No/100 Dollars ($100.00) as 
liquidated damages.

B.  Prevailing Wage Compliance

OWNER and CONTRACTOR recognize that CONTRACTOR’s breach of applicable 
prevailing wage provisions, including those applicable through the California Labor 
Code and OWNER’s additional prevailing wage compliance provisions within this 
Contract (Article IV of the Owner-Contractor Agreement and Article 17 of the General 
Conditions), will cause the OWNER damage by undermining OWNER’s goals in 
assuring timely payment of prevailing wages, and will cause the OWNER additional 
expense in obtaining compliance and conducting audits, and that such damage would 
not be remedied by CONTRACTOR’s payment of restitution to the worker paid less than 
the prevailing wage.  OWNER and CONTRACTOR further recognize the delays, 
expense and difficulty involved in proving OWNER’s actual losses in a legal proceeding. 
Accordingly, and instead of requiring such proof of loss or damage, OWNER and 
CONTRACTOR agree that for each instance where Owner has determined that 
prevailing wage requirements were not met, CONTRACTOR shall pay to OWNER as 
liquidated damages the sum of three (3) times the difference between the actual amount 
of wages paid and the prevailing wage which should have been paid.

___________________ __________________
OWNER         CONTRACTOR

ARTICLE IV

PREVAILING WAGES

This Project is a Public Work, subject to Labor Code §1771.  The general 
prevailing rate of per diem wages and the general prevailing rate for holiday and 
overtime work in this locality for each craft, classification, or type of workman needed to 
execute this Agreement is that ascertained by the Director of the Department of 
Industrial Relations of the State of California, copies of which ("Prevailing Rate 



SANTA CLARA STREET LOT / AMGEN DRAINAGE IMPROVEMENTS PROJECT

00500 - 6
492676.doc OWNER-CONTRACTOR
2/10/2009 AGREEMENT

Schedules") are on file in the City of San Jose Office of Equality Assurance, 200 East 
Santa Clara Street, 5th Floor Tower, San Jose, California 95113, (408) 535-8430.  The 
Prevailing Rate Schedules shall be made available to any interested party on request.  
The holidays upon which such rates shall be paid shall be all holidays recognized in the 
collective bargaining agreement applicable to the particular craft, classification or type of 
worker employed on the PROJECT.  CONTRACTOR shall post the Prevailing Rate 
Schedule at the Site.

CONTRACTOR shall forfeit, as a penalty as set forth in California Labor Code 
§1775, fifty dollars ($50.00) for each calendar day or portion thereof, for each worker 
paid less than the prevailing rates set forth in the Prevailing Rates Schedules for any 
work done under the CONTRACT DOCUMENTS or any work done by any 
subcontractor under CONTRACTOR.  CONTRACTOR shall comply with the payroll 
records requirements set forth in Section 17.2 of the General Conditions and the 
provisions in Section 7.10 of the General Conditions concerning apprentices and shall 
be responsible for causing all of CONTRACTOR's subcontractors to comply with these 
requirements and provisions.

In addition to the California Labor Code requirements, OWNER recognizes that 
CONTRACTOR’s payment of prevailing wages promotes the following goals:

1. Protection of job opportunities within the City of San Jose and stimulation of the 
economy by reducing the incentive to recruit and pay a substandard wage to workers 
from distant, cheap-labor areas;

2. Benefiting the public through the superior efficiency and ability of well-paid 
employees, thereby avoiding the negative impact that the payment of inadequate 
compensation has on the quality of services because of high turnover and instability in 
the workplace;

3. Payment of a wage that enables workers to live within the community, thereby 
promoting the health and welfare of all citizens of San Jose by increasing the ability of 
such workers to attain sustenance, avoid poverty and dependence on taxpayer funded 
social services; and

4. Increasing competition by promoting a level playing field among contractors with 
regard to the minimum prevailing wages to be paid to workers.

CONTRACTOR’s compliance with prevailing wage requirements is a material 
consideration of OWNER in entering into this Contract.  OWNER will monitor 
CONTRACTOR’s compliance with the Labor Code requirements and additional 
requirements of this Contract through the City Of San Jose’s Office of Equality 
Assurance, as detailed in the General Conditions Articles 7, 9 and 17.
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ARTICLE V

NON-DISCRIMINATION

In the performance of this contract the CONTRACTOR will not refuse or fail to 
hire or employ any qualified person, or bar or discharge from employment any person, 
or discriminate against any person, with respect to his compensation, terms, conditions 
or privileges of employment, because of such person's race, color, religion, creed, 
national origin, ancestry, ethnicity, disability, age, marital status, sex, sexual orientation, 
or actual or perceived gender identity.  If the CONTRACTOR or any of his 
subcontractors shall be found in violation of the above nondiscrimination provision, the 
CONTRACTOR shall be deemed to be in material breach of this Agreement and 
thereupon the OWNER shall have the power to do all or any of the following:  (1) to 
cancel or suspend this Agreement, in whole or in part, and (2) to deduct and retain from 
the amount payable to the CONTRACTOR the sum of $250.00 for each person 
discriminated against in the performance of this Agreement for each calendar day 
during which such person was discriminated against in the performance of this 
Agreement, as liquidated damages for such breach of this Agreement, provided that the 
number of persons discriminated against shall not be deemed, for the purpose of 
determining the amount of such damages only, to exceed the number of positions in 
connection with which such discrimination occurs, e.g., if 20 persons are improperly 
discriminated against in connection with five positions, then the multiple use in 
assessing damages shall be the number of positions (5) and not the number of persons 
(20) discriminated against.  In the event such finding is made after completion of the 
contract and after payment of all sums due CONTRACTOR by OWNER, 
CONTRACTOR shall be obligated to pay said sum to OWNER upon demand by 
OWNER.  Violations of said provisions by subcontractors shall for the purposes of this 
provision be deemed to be violations by the CONTRACTOR.  The CONTRACTOR shall 
not be deemed to be in breach of the provisions of this paragraph unless the State Fair 
Employment Practices Commission, or an appropriate Federal commission or agency, 
or a court of the State of California or of the United States Government finds, in any 
action or proceeding to which CONTRACTOR is a party, that the CONTRACTOR or a 
subcontractor discriminated against one or more specifically named employees or 
applicants for employment because of race, color, religion, creed, national origin, 
ancestry, ethnicity, disability, age, marital status, actual or perceived gender identity, 
sex or sexual orientation in the performance of this Agreement; provided that such court 
has issued a final judgment in such action or proceeding, or that the Fair Employment 
Practices Commission has issued a final order pursuant to Section 1426 of the Labor 
Code, or has obtained a final injunction pursuant to Section 1429 of the Labor Code, or 
that said appropriate Federal commission or agency has issued a final order or obtained 
a final injunction, and provided further, that for the purpose of this paragraph, no 
judgment, order, decree or injunction shall be considered final during the period within 
which (1) appeal may be taken, or (2) the same has been stayed by order of court, or 
(3) further proceedings for vacation, reversal or modification are in progress before a 
competent administrative or judicial tribunal.
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The CONTRACTOR shall include the provisions of the above paragraph in every 
subcontract or purchase order so that such provision shall be binding upon each of his 
subcontractors and vendors.

ARTICLE VI

WORKER'S COMPENSATION INSURANCE

By my signature hereunder, as CONTRACTOR, I certify that I am aware of the 
provisions of Section 3700 of the Labor Code which require every employer to be 
insured against liability for Worker's Compensation or to undertake self-insurance in 
accordance with the provisions of that Code, and I will comply with such provisions 
before commencing the performance of the WORK of this Agreement.

ARTICLE VII

CONFLICT

In the event of conflict between the terms of this Agreement and the bid or 
proposal of said CONTRACTOR, then, this Agreement shall control and nothing herein 
shall be considered as an acceptance of the terms of the proposal conflicting herewith.

ARTICLE VIII

EXHIBITS

This Agreement includes the following Exhibits which are attached hereto and 
incorporated herein by reference:

Exhibit A The Site
Exhibit B Contract Documents
Exhibit C Contract Sum
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IN WITNESS WHEREOF, the parties to these presents have hereunto set their 
hands the day and year first hereinabove written.

REDEVELOPMENT AGENCY
APPROVED AS TO FORM: OF THE CITY OF SAN JOSE

_____________________ By___________________________
Senior Associate Counsel Harry S. Mavrogenes

Executive Director

______________________________
(CONTRACTOR Name)

By ___________________________
Its___________________________

By ___________________________
Its___________________________

Employer ID Number _____________

Contractor's License No.  _________
Expiration Date:  ________________

City Business License No.:__________
Expiration Date:__________________



SANTA CLARA STREET LOT / AMGEN DRAINAGE IMPROVEMENTS PROJECT

00500 - 10
492676.doc OWNER-CONTRACTOR
2/10/2009 AGREEMENT

EXHIBIT A

SITE MAP

[to be attached]
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EXHIBIT B

CONTRACT DOCUMENTS

1. Owner-Contractor Agreement

2. General Conditions

3. Contractor’s Performance Bond

4. Contractor’s Labor and Material Payment Bond

5. Project Plans

6. Project Specifications

7. Addenda, Substitutions, Modifications, Change Orders

8. List of Subcontractors, Suppliers, Truckers and Brokers (Non-Federally Funded 
Projects)

9. Instructions to Bidders

10. Technical Provisions of the City of San Jose, Standard Specifications for Public 
Works Construction, 1992 edition and subsequent addenda

11. City of San Jose Standard Plan Details for Public Works Construction, 1992 
edition and subsequent addenda

END OF EXHIBIT B
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EXHIBIT C

CONTRACT SUM

A. TOTAL BASE PRICE

Lump sum price for the furnishing of all labor, materials, services, equipment, 
fringe benefits, taxes, insurance, overhead and profit and any other costs or 
expenses necessary to perform all of the work:

______________________________________DOLLARS
($__________)

B. TOTAL CONTRACT SUM:

___________________________________________ AND NO/100 DOLLARS
($___________________)

END OF EXHIBIT C

END OF SECTION 00500
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SECTION 00510

Bond Number:

CONTRACTOR'S PERFORMANCE BOND

KNOW ALL PERSONS BY THESE PRESENTS:

That______________________________________________________
_______________________________________________________________
as Principal, and__________________________________________________
incorporated under the laws of the State of_____________________________
and authorized to execute bonds and undertakings as sole Surety, are held and firmly 
bound unto the Redevelopment Agency of the City of San Jose, a public agency 
("Agency"), in the sum of______________________________________
_______________________________________(DOLLARS) ($____________);
for the payment thereof, well and truly to be made, said Principal and Surety bind 
themselves, their administrators, successors and assigns, jointly and severally, firmly by 
these presents.

The condition of the foregoing obligation is such that:

WHEREAS, the above Principal is about to enter into a certain contract with the Agency 
for the following work:

SANTA CLARA STREET LOT / AMGEN DRAINAGE IMPROVEMENTS PROJECT

the award of which contract was made to Principal by the Board of the Agency, on 
_______________________, as will more fully appear by reference to the letter of the 
Agency’s Executive Director of this date.

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its 
duties, all the undertakings, covenants, terms, conditions, and agreements of said 
contract during the original term thereof, and any extensions thereof which may be 
granted by the Agency, with or without notice to the Surety, and if Principal shall satisfy 
all claims and demands incurred under such contract, and shall fully indemnify and save 
harmless the Agency from all costs and damages which it may suffer by reason of 
failure to do so, and shall reimburse and repay the Agency all outlay and expense which 
the Agency may incur in making good any default, then this obligation shall become null 
and void; otherwise it shall be and remain in full force and effect.

PROVIDED, FURTHER, that the said Surety, for value received, hereby 
stipulates and agrees that no change, extension of time, forbearance or waiver, 
prepayment or delay in payment, alteration or addition to the terms of the contract or to 
the work to be performed thereunder or the specifications accompanying the same shall 
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in no way affect its obligation on this bond, and it does hereby waive notice of any such 
change, extension of time, forbearance or waiver, prepayment or delay in payment, 
alteration or addition to the terms of the contract or to the work or to the specifications.  
The Surety hereby expressly acknowledges and agrees to be bound by the terms and 
conditions contained in the contract documents and any amendments and/or 
modifications thereto, and said contract documents, and modifications are hereby 
incorporated in this performance bond as though fully set forth herein.

IN WITNESS WHEREOF, this instrument is executed this__________
day of_________________, 200__.

        PRINCIPAL SURETY

   Legal Company Name    Legal Company Name

By:  ___________________ By:____________________
       Signature      Signature

___________________      ____________________
       Print Name      Print Name
       ___________________      ____________________
      Title      Title

By:  ___________________ Address:
       Signature

___________________
       Print Name
       ___________________
       Title

(Affix Corporate Seals)

(Attach Acknowledgments of both Principal and Surety signatures.)

Approved by the General Counsel of The Redevelopment Agency of the City of San 
Jose on the          day of               __        , 200_.

By:_______________________
      Senior Associate Counsel

END OF SECTION 00510
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SECTION 00511

Bond Number:

LABOR AND MATERIAL PAYMENT BOND

KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS, THE REDEVELOPMENT AGENCY OF THE CITY OF SAN JOSE, a 
public agency, is about to enter into a certain contract with 
_____________________________________________________________________ 
as Principal, namely, Contract for:______________________________________
_____________________________________________________________________,f
or the work hereinafter briefly described as follows:  SANTA CLARA STREET LOT /
AMGEN DRAINAGE IMPROVEMENTS PROJECT, and more fully described in and 
required by the contract, the award of which was made to Principal by the Board of the 
Redevelopment Agency of the City of San Jose on                                  , 200_, as will 
more fully appear by reference to the letter of the Agency’s Executive Director of that 
date.

WHEREAS, said Principal is required by Chapter 5 (commencing at Section 
3225) and Chapter 7 (commencing at Section 3247), Title 15, Part 4, Division 3 of the 
California Civil Code to furnish a bond in connection with said contract.

NOW, THEREFORE, we, the Principal and _____________________________
_____________________________________________________________________ 
incorporated under the laws of the State of                                , and authorized to 
execute bonds and undertakings as sole surety in the State of California, as Surety, are 
held and firmly bound unto the Agency in the penal sum of ______________________
_____________________________________________DOLLARS ($               ),
lawful money of the United States of America for the payment of which sum well and 
truly to be made, we bind ourselves, our heirs, executors, administrators, successors 
and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if Principal, its 
subcontractors, heirs, executors, administrators, successors, or assigns, shall fail to pay 
any of the persons named in Section 3181 of the California Civil Code, or amounts due 
under the Unemployment Insurance Code with respect to any work or labor performed 
or materials supplied by any such claimant, which work, labor or materials are covered 
by the contract and any amendments, changes, change orders, additions, alterations, or 
modifications thereof, or for any amounts required to be deducted, withheld, and paid 
over to the Employment Development Department from the wages of employees of the 
contractor and his subcontractors, pursuant to Section 18806 of the Revenue and
Taxation Code, with respect to such work and labor, the Surety will pay for the same, in 
an amount not exceeding the sum hereinabove specified.
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This bond shall inure to the benefit of any of the persons named in Section 3181 
of the California Civil Code, so as to give a right of action to such persons or their 
assigns in any suit brought upon this bond.

It is further stipulated and agreed that the Surety on this bond shall not be 
exonerated or released from the obligation of this bond by any change, extension of 
time for performance, addition, alteration or modification in, to, or of any contract, plans, 
specifications, or agreement pertaining or relating to any scheme or work of 
improvement hereinabove described or pertaining or relating to the furnishing of labor, 
materials, or equipment therefore, nor by any change or modification of any terms of 
payment or extension of the time for any payment pertaining or relating to any scheme 
or work of improvement hereinabove described, nor by any rescission or attempted 
rescission of the contract, agreement or bond, nor by any conditions precedent or 
subsequent in the bond attempting to limit the right of recovery of claimants otherwise 
entitled to recover under any such contract or agreement or under the bond, nor by any 
fraud practiced by any person other than the claimant seeking to recover on the bond 
and that this bond be construed most strongly against the Surety and in favor of all 
persons for whose benefit such bond is given, and under no circumstances shall Surety 
be released from liability to those for whose benefit such bond has been given, by 
reason of any breach of contract between Agency and original contractor or on the part 
of any obligee named in such bond, but the sole conditions of recovery shall be that 
claimant is a person described in Section 3110 or 3112 of the California Civil Code, and 
has not been paid the full amount of his claim and that Surety does hereby waive notice 
of any such change, extension of time, addition, alteration, modification, rescission or 
attempted rescission, herein mentioned.

It is further stipulated and agreed that no final settlement between the Agency 
and the Contractor with reference to the work, shall abridge the right of any beneficiary 
hereunder whose claims may be unsatisfied.
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This bond is executed and delivered to comply with requirements of the City of 
San Jose, and to comply with the provisions of Title 15, Chapters 5 and 7 of Part 4, 
Division 3 of the Civil Code of the State of California.

SIGNED AND SEALED this           day of                             , 200_.

        PRINCIPAL SURETY

   Legal Company Name    Legal Company Name

By:  ___________________ By:____________________
       Signature      Signature

___________________      ____________________
       Print Name      Print Name
       ___________________      ____________________
       Title      Title

By:  ___________________ Address:
       Signature

___________________
       Print Name
       ___________________
       Title

(Affix Corporate Seals)

(Attach Acknowledgments of both Principal and Surety signatures.)

Approved by the General Counsel of The Redevelopment Agency of the City of San 
Jose on the          day of               __        , 200_.

By:_______________________
      Senior Associate Counsel

END OF SECTION 00511
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SECTION 00512

LABOR COMPLIANCE DOCUMENTATION

PRIME CONTRACTOR:

SUBCONTRACTOR (If 2nd or 3rd Tier Sub List):

PROJECT NAME:

SUBCONTRACTOR/TRUCKER DESCRIPTION OF 
WORK

DOLLAR 
AMOUNT

EXPECTED 
START DATE

Company:

Address:

Phone:

Project Manager Name:

Project Manager Cell Phone:

Company:

Address:

Phone:

Project Manager Name:

Project Manager Cell Phone:

LIST OF SUBCONTRACTORS/TRUCKERS/ON-SITE SUPPLIERS*

Page ___ of ____

(*Unless supply delivery is limited to curbside drop off, suppliers must be listed below.)
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Revised 4.2003

Company:

Address:

Phone:

Project Manager Name:

Project Manager Cell Phone:
Company:

Address:

Phone:

Project Manager Name:

Project Manager Cell Phone:
Office of Equality Assurance ▪ 200 East Santa Clara Street, San Jose, CA  95113 ▪ Phone 408.535.8430 ▪ FAX 408.292.6270
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CONTRACTOR NAME:

PROJECT TITLE:

In the chart below, list the name, prevailing wage classification(s) to be used, rate 
of pay and hire date for each employee expected to work on the above project.  
Include all classifications. See example below.

EMPLOYEE NAME CRAFT/TRADE

BASIC HOURLY 
RATE OF PAY 

(On City of           
San Jose 
Contract)

DATE OF HIRE
(Indenture Date
If Apprentice)

Example:   John Smith       Operating Engineer $27.31 4/1/1993
                            “       Laborer $23.34 8/15/2000

Questions regarding classifications allowed on San Jose projects should be directed to the Office of 
Equality Assurance at 408-535-8430.  The receptionist will connect you to the Contract Compliance 
Specialist assigned to this project.

Page ___ of ____

LABOR COMPLIANCE
WORKFORCE STATEMENT
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For Internet access to current prevailing wage rates and benefit information, you may contact the 
California Department of Industrial Relations web site at http://www.dir.ca.gov/.  Click on 
Statistics & Research.  Scroll down to Current (Journeyman).  Scroll down and follow the 
directions until you locate the trade applicable to your contract.  Prevailing wages for City of San 
Jose contracts will be found under:

● Step One Statewide,
● Step Two (A) Northern California, or
● Step Four for Santa Clara County

www.
http://www.
http://www.dir.ca.gov/
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California Labor Code and City wage policies (Resolution Nos. 60932, 61144, 61716 and 68900) require the 
filing of a Fringe Benefit Statement on each contract.  The Code requires contractors to pay not less than the 
basic hourly rate plus fringe benefits as predetermined by the Department of Industrial Relations. The 
contractor’s obligation to pay fringe benefits may be met either by payment of fringes to various plans, funds or 
programs or by making these payments to the employees as cash in lieu of fringes.

Properly filled out and submitted with supporting documentation, the Fringe Benefit Statement will notify the City 
of San Jose that your firm should receive credit for employer paid benefits towards the total hourly rate required 
in your contract.  

FRINGE BENEFIT STATEMENT   In general, benefits such as Vacation/Holiday, Health & Welfare and Pension 
are considered fringes for payroll reporting purposes.  Payroll deductions for items such as Fund Administration 
and Dues, paid by the employee, are not considered “Fringes” and therefore will not to be figured in any part of 
the wage schedule. (Please refer to the attached Clarification of Allowable Employer Fringe Benefit Payments 
and General Prevailing Wage Rate.)  

The following instructions have been prepared to assist your firm in completing the City’s Fringe Benefit 
Statement Form. For further clarification, contact the City of San Jose Office of Equality Assurance at:

Office of Equality Assurance
200 East Santa Clara Street
San Jose, California 95113

Phone:  408.535.8430
Fax: 408.292.6270

INSTRUCTIONS

(A) Name of Contractor or Subcontractor:  Fill in your firm’s name.

(B) Project:  Fill in the project title.

(C) Classification:  Indicate each prevailing wage classification you expect to use on this contract.  You may 
use additional sheets if necessary or attach a spreadsheet containing the same information to this form.

(D) Calculate and input the hourly dollar amount for each benefit.  If benefit amounts vary from employee to 
employee, it may be beneficial to break down individual employee benefits in a spreadsheet format and 
attach the spreadsheet to this form. 

Contractors operating under bargaining agreements may obtain the hourly dollar benefit breakdown from 
their benefit plan administrators.  If your firm does not operate under a bargaining agreement, you may 
use the formulas on the next page to compute hourly benefits.  Please be advised that examples are 
provided only to demonstrate how the formulas are used.

INSTRUCTIONS FOR FILING A
FRINGE BENEFIT STATEMENT 

Revised 4.2003
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Annual Calculation.  The annual calculation is based on 2080 hours per year (40 hours x 52 weeks per 
year).

Use the Annual 
Benefit Amount

Formula:  Employee’s Basic Hourly Rate x Number of Benefit 
Hours  (8 hours a day x number of days) ÷ 2080 annual hours.

For Example:
At $20 per hour, with 
80 vacation hours a 
year the hourly rate 
calculates >>>>>>>

$20 x 80 hours  = $1,600 divided by 2080 = $.77

Fringe Benefit Hourly Amount:  $ .77

Monthly Calculation. The monthly calculation factor of 173.33 is based on 2080 hours per 
year divided by 12 months.

Use the Monthly 
Benefit Payment

Formula:  Monthly benefit plan contribution ÷ 173.33.

For Example:
If the employer pays 
$200 per month for a 
medical benefit, the 
monthly hourly rate 
calculates >>>>>>>

A monthly plan contribution of  $200 divided by 173.33  = $ 1.15

Fringe Benefit Hourly Amount:  $ 1.15

(E) Name of the Plan or Fund. To receive credit for employer paid benefit contributions, contributions must 
be documented.  On the Fringe Benefit Statement, indicate the name of the Plan or Fund and attach 
appropriate plan contribution documentation described below.

 Health & Welfare Documentation.  For your Health & Welfare Plan, please submit copies of the plan 
documentation indicating monthly or quarterly billings for the covered benefits (and delineating all 
benefits per worker), as well as statements and copies of checks transmitted by your firm to the trust fund 
payments for these benefits.

 Pension Plan Documentation.   For your Pension Plan, please submit copies of the plan documentation 
from the Plan Administrator including the plan summary, account balances, monthly or quarterly 
transmittals into the accounts and copies of checks transmitted by your firm to them as payments into 
these accounts.

 Vacation Plan/Paid Holiday Documentation.  Please submit copies of your company's policy for 
employer paid vacation and holidays.  For vacation, please explain how you track the vacation hours for 
each employee.  Additionally, please submit copies of monthly reports or statements from the bank/fund 
depository showing that the plan and vacation amounts are available for the workers.
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 Use of Apprentices. To use an apprentice, your firm must be registered with an apprenticeship program 
approved by the California Division of Apprenticeship Standards (DAS). To pay a worker at the 
apprenticeship rate, you must provide documentation that each such worker is registered as an 
apprentice.  If the worker is not registered, the journeyman rate must be paid.

NOTE:  Section 1777 of the California Labor Code details contractor obligations to pay training funds 
into approved apprenticeship programs and the ratio of apprentices to journeymen performing work 
on a public works contract.  

Prior to commencing work on a public work contract of $30,000 or greater, every contractor is 
required to submit contract award information to an applicable apprenticeship program.  For more 
information, you may contact the local DAS office at:

State of California
Department of Industrial Relations

Division of Apprenticeship Standards (DAS)
100 Paseo de San Antonio, Room 125

San Jose, CA  95113

The local Division of Apprenticeship Standards may be reached by telephone at 408-277-1273 or by 
Fax at 408-277-9612.   For more information see the following Internet address:  
http://www.dir.ca.gov/DAS/das.html

(F) Fringes Paid In Cash.  Indicate if some or all fringes will be added to the employee’s basic hourly rate.  

ATTACHMENTS:
Fringe Benefit Statement
Clarification of Allowable Employer Fringe Benefit Payments

www.dir.ca.go
http://www.dir.ca.go
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CONTRACTOR NAME:

PROJECT:

I certify under penalty of perjury that fringe benefits are paid to the approved plans, funds, or programs 
as listed below:

Classification
Fringe Benefit
Hourly Amount

Name of the Plan or Fund
(Attach Premium Transmittal)

1. Vacation  

$Documentation of Plan 
contribution must be returned 
with this statement

Health & Welfare
$

Please attach a copy of your most 
recent transmission into each

Pension
$

medical, pension, or profit sharing 
plan account indicating worker

Apprentice
$

name and amount of contribution. Other (specify)
$

2. Vacation
$
Health & Welfare
$
Pension
$
Apprentice
$
Other (specify)
$

3. Vacation
$
Health & Welfare
$
Pension
$
Apprentice
$

LABOR COMPLIANCE
FRINGE BENEFIT STATEMENT

(A)

(B)

(C) (D) (E)
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(F)

Other (specify)
$

        All (or some) fringes are paid in cash by adding the amount to the employee’s basic hourly rate.

Company Name (Please Print)      Name and Title (Please Print)

Date      Signature

Revised 8.2003
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CONTRACTOR NAME:

PROJECT:

I certify under penalty of perjury that fringe benefits are paid to the approved plans, funds, or programs 
as listed below:

Classification
Fringe Benefit
Hourly Amount

Name of the Plan or Fund
(Attach Premium Transmittal)

1. Vacation  

$Documentation of Plan 
contribution must be returned 
with this statement

Health & Welfare
$

Please attach a copy of your most 
recent transmission into each

Pension
$

medical, pension, or profit sharing 
plan account indicating worker

Apprentice
$

name and amount of contribution. Other (specify)
$

2. Vacation
$
Health & Welfare
$
Pension
$
Apprentice
$
Other (specify)
$

3. Vacation
$
Health & Welfare
$
Pension
$
Apprentice
$

LABOR COMPLIANCE
FRINGE BENEFIT STATEMENT
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Other (specify)
$

        All (or some) fringes are paid in cash by adding the amount to the employee’s basic hourly rate.

Company Name (Please Print)      Name and Title (Please Print)

Date      Signature

Revised 8.2003
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California Labor Code requires contractors to pay not less than the basic hourly rate plus fringe benefits 
as predetermined by the Department of Industrial Relations. The contractor’s obligation to pay fringe 
benefits may be met either by payment of fringes to various plans, funds or programs or by making 
these payments to the employees as cash in lieu of fringes.

The City of San Jose Public Works Payroll Reporting Form is modeled after the Public Works Payroll 
Reporting Form A-1-131 prepared by the California Department of Industrial Relations.  This form has 
been made available for the convenience of contractors and vendors required by City of San Jose 
construction, maintenance or service contracts to submit certified payrolls.  Properly filled out, this form 
will satisfy the requirements of California Labor Code Part 7, Section 1776 to file payrolls submitted in 
connection with contracts for public work and maintenance contracts. (Note:  A computer payroll report 
is acceptable [with Statement of Compliance form attached] only if the same payroll information is 
included.) All compliance documents are to be accompanied by the Compliance Documentation 
Transmittal Form provided by the Office of Equality Assurance.

This payroll form provides for the contractor’s showing on the face of the payroll all monies paid to the 
employees, whether as basic rates or as cash in lieu of fringes and provides for the contractor’s 
representation in the statement of compliance attached to the payroll that he/she is paying to others 
fringes required by the contract and not paid as cash in lieu of fringes.  

The following instructions have been prepared to assist your firm in completing certified payroll-reporting 
forms. For further clarification, contact the City of San Jose Office of Equality Assurance at:

Office of Equality Assurance
200 East Santa Clara Street
San Jose, California 95113

Phone:  408.535.8430
Fax: 408.292.6270

INSTRUCTIONS

(A) Name of Contractor or Subcontractor:  Fill in your firm’s name.

(B) Contractor’s License #:  Fill in your firm’s license #

(C) Address:  Fill in your firm’s address.

(D) Payroll No:  Fill in your firm’s fiscal year payroll number.

(E) Week Ending:  Fill in the last calendar day reported on the form.  If this is a two-week pay period 
please indicate.

(F) Self-Insured Certificate # / Workers’ Compensation Policy #: Self-explanatory.

INSTRUCTIONS FOR 
CERTIFIED PAYROLL REPORTING
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(G) Project or Contract No:  Project title or Purchase Order Number.

(1) Column 1 – Name, Address, and Social Security Number of Employee: The employee’s full name, 
address & social security number must be shown on each weekly payroll submitted. 

NOTE:  Owner-operators performing work on-site must be included on the payroll form with full 
payroll detail including: number of hours worked, hourly rate of compensation/draw, gross amount 
earned on the City of San Jose contract and total gross amount received for the reported week.

(2) Column 2 – Work Classifications: List classification descriptive of work actually performed by 
employees.  Consult the General Prevailing Wage Determination made by the Director of Industrial 
Relations for proper classification. If additional classifications are deemed necessary, contact the 
Office of Equality Assurance. Employees may be shown as having worked in more than one 
classification provided accurate breakdown of hours worked is maintained and shown on the payroll 
by use of separate line entries.

(3) Column 3 – Hours Worked: List hours worked each day on City of San Jose Project.  List hours 
worked on non City of San Jose Projects under All Other Work. Enter overtime hours in accordance 
with California Industrial Welfare Commission Order No. 16-2001. 

(4) Column 4 – Total Hours.   Indicate total of straight-time hours worked (s) and total over-time hours 
worked (o).

(5) Column 5 – Rate of Pay, Including Fringe Benefits:   In the Hourly Rate of Pay box, list actual basic 
hourly rate paid the employee for straight time worked plus any cash in lieu of fringes paid the 
employees.  When recording the straight time hourly rate include any cash paid in lieu of fringes.  
You should show separately that benefits are paid in cash on the Statement of Compliance.  (See 
“FRINGE BENEFITS” below.)  For overtime, show overtime hourly rate paid, plus any cash in lieu of 
fringes paid the employees.  Payment of not less than time and one half the basic or regular rate 
paid is required for overtime.

STATEMENT OF COMPLIANCE.  See instructions for completing Statement of Compliance on the 
next page.

(6) Column 6 – Gross Amount Earned:

a. San Jose Project:  Enter the gross amount earned on this project.  If part of the employee’s 
weekly wage was earned on a project other than the project described on this payroll, enter 
two separate gross amounts in column 6.  In the first sub-column enter the amount earned 
on the City of San Jose project, and then enter the total gross amount earned for all projects 
(including the San Jose project) in the sub-column: Total All Projects.

b. Travel & Subsistence:  Enter the gross travel and or subsistence payment amount paid to the 
employee for the week reported.

c. Total All Work: Enter the total gross amount earned for the San Jose Project, Travel & 
Subsistence, and All Other Work for the week reported.

(7) Column 7 – Deductions: Indicate deductions made in the appropriate box; if more than the 
indicated deductions are made, show the balance of deductions under “Other”; show actual total 
under “Total Deductions”; and in an attachment to the payroll describe the deductions contained in 
the “Other” column. If the employee worked on other jobs in addition to this project, show actual 
deductions from his weekly gross wage. 

Revised 4.2003
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(8) Column 8 – Net Wages Paid for Week and Check No.:  Required.

Statement of Compliance Required: While this form need not be notarized, the statement is certified 
under penalty of perjury. Accordingly, the party signing this required statement should have knowledge 
of the facts represented as true and must be the owner or other person holding interest in the firm.

Check Box A.  Contractors who pay all fringe benefits: A contractor who pays fringe benefits into 
approved plans, funds or programs in amounts not less than were determined in the applicable 
wage decision shall continue to show on the face of the payroll the basic cash hourly rate and 
overtime rate paid to his employees just as he has always done.  Such contractor shall also 
check Paragraph A. of the Statement of Compliance that he is paying to approved plans, funds 
or programs not less than the amount predetermined as fringe benefits for each craft.  (Any 
exceptions shall be noted in check box C.)

Check Box B.  Contractors who pay no fringe benefits: A contractor who pays no fringe benefits 
shall pay to the employee, and insert in the straight time Hourly Rate of Pay column of the 
payroll, an amount not less than the predetermined rate for each classification plus the amount 
of fringe benefits determined for each classification in the applicable wage decision.  Inasmuch 
as it is not necessary to pay time and a half on cash paid in lieu of fringes, the overtime rate shall 
be not less than the sum of the basic predetermined rate, plus the half time premium on basic or 
regular rate, plus the required cash in lieu of fringes at the straight time rate.  In addition, the 
contractor shall check Paragraph B of the Statement of Compliance to indicate that he is paying 
fringe benefits in cash directly to his employees.  (Any exceptions shall be noted in check box C.)  

Check Box C.  Exceptions:  Any contractor who is making payment to approved plans, funds or 
programs in amounts less than the wage determination requires is obliged to pay the difference 
directly to the employees as cash in lieu of fringes.  Any exceptions to Paragraph A or B, 
whichever the contractor may check, shall be entered in Paragraph C.  Explain the reason an 
employee is not paid the total fringes through contribution to a plan or cash in lieu of fringes and 
provide the hourly dollar amount. An attachment may be used for this purpose.

This section may also be used to explain other withholding such as child support or uniform 
deductions.  Such withholding amounts are reported as OTHER employee deductions on the 
payroll-reporting form [see column (8) on the attached sample].

ATTACHMENTS:
City of San Jose Public Works Payroll Reporting Form
Statement of Compliance
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  CITY OF SAN JOSÉ PUBLIC WORKS PAYROLL REPORTING FORM PAGE _______OF ______

NAME OF CONTRACTOR                                                                             CONTRACTOR’S LICENSE#                                             ADDRESS

OR SUBCONTRACTOR
                                                                                                                        SPECIALTY LICENSE#

PAYROLL NO.

FOR WEEK ENDING
SELF-INSURED CERTIFICATE #

WORKERS’ COMPENSATION POLICY#

PROJECT OR CONTRACT NO.

PROJECT AND LOCATION 

(3) DAY
                (8)

M T W TH F S S

         
DATE

(1)
NAME, ADDRESS AND SOCIAL 
SECURITY NUMBER OF EMPLOYEE

(2)
WORK 

CLASSIFICATION

HOURS 
WORKED EACH 
DAY

(4)
TOTAL

HOURS

(5)
HOURLY 
RATE OF 

PAY

(6)
GROSS AMOUNT EARNED

(7)

DEDUCTIONS – EMPLOYEE 
PAID

(DOES NOT INCLUDE  BENEFIT OR OTHER EMPLOYER PAYMENTS)

NET 
WAGES
PAID 
FOR 

WEEK

CHECK
NO.

Employee:
San Jose Project: S SAN JOSE

PROJECT
TRAVEL & 

SUBSISTENCE

TOTAL
ALL

WORK
FED. TAX FICA 

(Soc Sec)
STATE
TAX

SDI HEALTH & 
WEL-
FARE

O

All Other Work: S PENSION SAVINGS OTHER* OTHER*

TOTAL 
DEDUC-
TIONS

O

Employee:
San Jose Project: S SAN JOSE

PROJECT
TRAVEL & 

SUBSISTANCE

TOTAL
ALL

WORK
FED. TAX FICA 

(Soc Sec)
STATE
TAX

SDI HEALTH & 
WEL-
FARE

O

(A) (B) (C)

(D) (E) (F) (G
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All Other Work: S PENSION SAVINGS OTHER* OTHER*

TOTAL 
DEDUC-
TIONS

O

Employee:
San Jose Project: S

SAN JOSE
PROJECT

TRAVEL & 
SUBSISTANCE

TOTAL
ALL 

WORK
FED. TAX FICA 

(Soc Sec)
STATE
TAX

SDI HEALTH & 
WEL-
FARE

O

All Other Work: S PENSION SAVINGS OTHER* OTHER*

TOTAL 
DEDUC-
TIONS

O

  
S = Straight time                       *OTHER. Any other deductions, whether or not included or required by prevailing wage determinations,

                  O = Overtime  must be separately listed.  Use extra sheet if necessary.
SDI = State Disability Insurance                                                                     

NOTE:  CERTIFICATION STATEMENT MUST BE COMPLETED AND THE ORIGINAL SIGNED STATEMENT ATTACHED TO THE PAYROLL

Office of Equality Assurance  ·200 East Santa Clara Street, San Jose, CA  95113  tel (408) 535.8430     fax (408) 292.6270 
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  CITY OF SAN JOSÉ PUBLIC WORKS PAYROLL REPORTING FORM PAGE _______OF ______

NAME OF CONTRACTOR                                                                             CONTRACTOR’S LICENSE#                                             ADDRESS

OR SUBCONTRACTOR
                                                                                                                        SPECIALTY LICENSE#

PAYROLL NO.

FOR WEEK ENDING
SELF-INSURED CERTIFICATE #

WORKERS’ COMPENSATION POLICY#

PROJECT OR CONTRACT NO.

PROJECT AND LOCATION 

(3) DAY
                (8)

M T W TH F S S

         
DATE

(1)
NAME, ADDRESS AND SOCIAL 
SECURITY NUMBER OF EMPLOYEE

(2)
WORK 

CLASSIFICATION

HOURS 
WORKED EACH 
DAY

(4)
TOTAL

HOURS

(5)
HOURLY 
RATE OF 

PAY

(6)
GROSS AMOUNT EARNED

(7)

DEDUCTIONS – EMPLOYEE 
PAID

(DOES NOT INCLUDE  BENEFIT OR OTHER EMPLOYER PAYMENTS)

NET 
WAGES
PAID 
FOR 

WEEK

CHECK
NO.

Employee:
San Jose Project: S SAN JOSE

PROJECT
TRAVEL & 

SUBSISTENCE

TOTAL
ALL

WORK
FED. TAX FICA 

(Soc Sec)
STATE
TAX

SDI HEALTH & 
WEL-
FARE

O

All Other Work: S PENSION SAVINGS OTHER* OTHER*

TOTAL 
DEDUC-
TIONS

O

Employee:
San Jose Project: S SAN JOSE

PROJECT
TRAVEL & 

SUBSISTANCE

TOTAL
ALL

WORK
FED. TAX FICA 

(Soc Sec)
STATE
TAX

SDI HEALTH & 
WEL-
FARE

O
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All Other Work: S PENSION SAVINGS OTHER* OTHER*

TOTAL 
DEDUC-
TIONS

O

Employee:
San Jose Project: S

SAN JOSE
PROJECT

TRAVEL & 
SUBSISTANCE

TOTAL
ALL 

WORK
FED. TAX FICA 

(Soc Sec)
STATE
TAX

SDI HEALTH & 
WEL-
FARE

O

All Other Work: S PENSION SAVINGS OTHER* OTHER*

TOTAL 
DEDUC-
TIONS

O

  
S = Straight time                       *OTHER. Any other deductions, whether or not included or required by prevailing wage determinations,

                  O = Overtime  must be separately listed.  Use extra sheet if necessary.
SDI = State Disability Insurance                                                                     

NOTE:  CERTIFICATION STATEMENT MUST BE COMPLETED AND THE ORIGINAL SIGNED STATEMENT ATTACHED TO THE PAYROLL

Office of Equality Assurance  · 200 East Santa Clara Street, San Jose, CA  95113  tel (408) 535-8430     fax (408) 292-6270

Revised 4.2003
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STATEMENT OF COMPLIANCE
(Certified Under Penalty of Perjury)

PROJECT:

PAYROLL PERIOD: to ______
                                     First Day of Pay Period                            Last Day of Pay Period

I, ___________________________________________________, the undersigned, am
                                                    (Name - print)

____________________________________________________with the authority* to act
                                                 (Position in business)

for and on behalf of_______________________________________________________,
                                                                                       (Name of business and/or contractor)

certify under penalty of perjury that the records or copies thereof submitted and consisting 
of __________________________________________ are the originals or true, full and 
                               (description / no. of pages)

correct copies of the originals which depict the payroll record(s) of the actual 
disbursements by way of 

cash, check, or whatever form to the individual or individuals named.

Signature:

Title:

Date:

A.  FRINGE BENEFITS ARE PAID INTO APPROVED PLANS, FUNDS OR PROGRAMS.   
In addition to the basic hourly wage rates paid to each laborer or mechanic listed on the attached payroll, payments of 
fringe benefits as listed in the contract have been or will be made to appropriate programs for the benefit of such 
employees, except as noted under item C below.

B.  FRINGE BENEFITS ARE PAID IN CASH.   

*Must be signed by the owner 
or other person holding 
interest in the firm. 
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Each laborer or mechanic listed on the attached payroll has been paid as indicated on the payroll, an amount not less 
than the sum of the applicable basic hourly wage rate plus the amount of the required fringe benefits as listed in the 
contract, except as noted in item C below.

C. EXCEPTIONS  Please explain below.

_______________________________________________________________________

_______________________________________________________________________
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Pursuant to California Labor Code 1773.2, a copy of the current General 
Prevailing Wage Determination Made By The Director of Industrial Relations must 
be posted at the public works construction job site. If more than one worksite 
exists on any project, the applicable rates may be posted at a single location that 
is readily available to all workers.

Prevailing wage determinations with a single asterisk (*) after the expiration date that are 
in effect on the date of advertisement of bids remain in effect for the life of the project.  
Prevailing wage determinations with double asterisks (**) after the expiration date 
indicate that the basic hourly rate, overtime and holiday pay rates and employer 
payments to be paid for work performed after this date have been predetermined.  If 
work is to extend past this date, the new rate must be paid.  The contractor should 
contact the Prevailing Wage Unit of the Division of Labor Statistics and Research at 
(415) 703-4774 or the awarding body to obtain predetermined wage changes.

In addition to the California Labor Code requirement to post, the City of San Jose 
requires that the prime contractor distribute the current wage determination and 
any subsequent wage determinations applicable to this project to all 
subcontractors on this job and certify posting and distribution by signature below. 

The undersigned contractor certifies that the current General Prevailing Wage 
Determination applicable to this project has been distributed and posted as required.

Project Name:

Prime Contractor:

         (Signature of Authorized Representative)

     
    (Authorized Representative’s Printed Name)

          (Authorized Representative Title)

                                     (Date)

CERTIFICATION OF POSTING AND DISTRIBUTION
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Clarification of Allowable Employer Fringe Benefit Payments 
And General Prevailing Wage Rate

Excerpt from California Code of Regulations, Title 8, Group 3. Payment of Prevailing Wages Upon 
Public Works. 

Employer Payments.  Includes:
(1) The rate of contribution irrevocably made by a contractor or subcontractor to a trustee or to a third 

person pursuant to a fund, plan, or program for the benefit of employees, their families and 
dependents, or retirees.

(2) The rate of costs to the contractor or subcontractor which may be reasonably anticipated in 
providing benefits to employees, their families and dependents or to retirees pursuant to an 
enforceable commitment or agreement to carry out a financially responsible plan or program 
which was communicated in writing to the workers affected; and

(3) The rate of contribution irrevocably made by the contractor or subcontractor for apprentice or 
other training programs authorized by Section 3071 and/or 3093 of the Labor Code.

General Prevailing Rate of Per Diem Wages
(a) Includes:

(1) The prevailing basic straight-time hourly rate of pay; and
(2) The prevailing rate for holiday and overtime work; and
(3) The prevailing rate of employer payments for any or all programs or benefits for employees, their 

families and dependents, and retirees which are of the types enumerated below:
(A) medical and hospital care, prescription drugs, dental care, vision care, diagnostic services, 

and other health and welfare benefits;
(B) retirement plan benefits;
(C) vacations and holidays with pay, or cash payments in lieu thereof;
(D)  compensation for injuries or illnesses resulting from occupational activity;
(E) life, accidental death and dismemberment, and disability or sickness and accident 

insurance;
(F) supplemental unemployment benefits;
(G) thrift, security savings, supplemental trust, and beneficial trust funds otherwise designated, 

provided all of the money except that used for reasonable administrative expenses is 
returned to the employees;

(H) occupational health and safety research, safety training, monitoring job hazards, and the like, 
as specified in the applicable collective bargaining agreement;

(I) See definition of "Employer Payments," (3).
(J) other bona fide benefits for employees, their families and dependents, or retirees as the 

Director may determine; and
(4) travel time and subsistence pay as provided for in Labor Code Section 1773.8.

(b) The term "general prevailing rate of per diem wages" does not include any employer payments 
for:
(1) Job related expenses other than travel time and subsistence pay;
(2) Contract administration, operation of hiring halls, grievance processing, or similar purposes 

except for those amounts specifically earmarked and actually used for administration of those 
types of employee or retiree benefit plans enumerated above;

(3) Union, organizational, professional or other dues except as they may be included in and 
withheld from the basic taxable hourly wage rate;
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(4) Industry or trade promotion;
(5) Political contributions or activities;
(6) Any benefit for employees, their families and dependents, or retirees including any 

benefit enumerated above where the contractor or subcontractor is required by Federal 
State, or local law to provide such benefit; or

(7) Such other payments as the Director may determine to exclude.

Prevailing Wage Fringe Benefit Form Attachment
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SECTION 00700

GENERAL CONDITIONS

ARTICLE 1

CONTRACT DOCUMENTS

1.1 DEFINITIONS

1.1.1 Contract Documents

The Contract Documents consist of the Owner-Contractor Agreement 
("Agreement"), including all documents set forth in Exhibit B to the Agreement, 
the General Conditions of the Contract, Drawings, Specifications, Plans, and all 
Addenda issued prior to and all Modifications issued after execution of the 
Agreement.  A Modification to the Contract Documents shall be (1) a written 
amendment to the Contract signed by both parties, (2) a Change Order, (3) a 
written interpretation issued by the Owner pursuant to subparagraph 2.1.7, or (4) 
a written order for a minor change in the Work issued by the Architect and/or 
Engineer pursuant to Paragraph 12.4.  The Contract Documents do not include 
Bidding Documents such as the Advertisement or Notice to Contractor - Invitation 
to Bid or any other documents unless specifically enumerated in Exhibit B to the 
Owner-Contractor Agreement.

1.1.2 Contract

The Contract Documents form the Contract for Construction.  This Contract 
represents the entire and integrated agreement between the parties hereto and 
supersedes all prior negotiations, representations or agreements, either written 
or oral.  The Contract may be amended or modified only by a Modification as 
defined in Subparagraph 1.1.1.  The Contract Documents shall not be construed 
to create any contractual relationship of any kind between the Architect and/or 
Engineer and the Contractor but the Architect and/or Engineer and Owner shall 
be entitled to performance of the obligations of the Contractor intended for their 
benefit and to enforcement thereof.  Nothing contained in the Contract 
Documents shall create any contractual relationship between the Owner, the 
Architect and/or Engineer and any subcontractor or sub-subcontractor.

1.1.3 Work

The Work comprises the completed construction required of the Contractor by 
the Contract Documents, and includes all labor necessary to produce such 
construction, and all materials and equipment incorporated or to be incorporated 
in such construction.
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1.1.4 Project

The Project is the total construction of which the Work performed under the 
Contract Documents is a part.

1.1.5 Contractor

The Contractor is the person or entity identified as such in the Owner-Contractor 
Agreement.  The term "Contractor" means the Contractor or the Contractor's 
authorized representative.

1.1.6 Owner

The Owner of the Project ("Owner" or "Agency") is the Redevelopment Agency of 
the City of San Jose or authorized representative of Owner or Agency.

1.1.7 Architect and/or Engineer

The Architect and/or Engineer is Bellecci & Associates, Inc., and its designated 
agents and representatives for all Work under the Contract Documents. 

1.1.8 Subcontractors

A subcontractor is a person or entity who has a direct contract with 
the Contractor to perform any of the Work at the Site.  The term subcontractor 
means a subcontractor or a sub-contractor's authorized representative.  The term 
subcontractor does not include any separate contractor or any separate 
contractor's subcontractors.

1.1.9 Sub-Subcontractors

A sub-subcontractor is a person or entity who has a direct or 
indirect contract with a subcontractor to perform any of the Work at the Site.  The 
term sub-subcontractor means a sub-subcontractor or an authorized 
representative thereof.

1.1.10 Site

The Site is the property depicted on Exhibit A to the Agreement.

1.1.11 City

The City is the City of San Jose, a municipal corporation of the State of 
California.
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1.1.12 Construction Manual

The Construction Manual includes all bidding documents and contract 
documents.

1.1.13 Notice of Award of Contract

The Notice of Award of Contract is the written notice to the apparent successful 
bidder stating that upon compliance by the apparent successful bidder with the 
conditions precedent enumerated herein within the time specified the Owner will 
sign and deliver the Agreement.

1.1.14 Notice to Proceed

The Notice to Proceed is the written notice given by the Owner to the Contractor 
fixing the date on which the Contract time will commence to run and on which the 
Contractor shall start to perform the Contractor's obligations under the Contract 
Documents.

1.1.15 Equal or Approved Equal

The terms "equal" or "approved equal" shall mean Substitutions approved by the 
Architect and/or Engineer.

1.2 EXECUTION, CORRELATION AND INTENT

1.2.1 The Agreement shall be signed in not less than quadruplicate by 
the Owner and the Contractor.

1.2.2 Execution of the Contract by the Contractor is a representation that 
the Contractor has visited the Site, reviewed the Contract Documents, become 
familiar with the local conditions under which the Work is to be performed, and 
has correlated personal observations with the requirements of the Contract 
Documents.

1.2.3 The intent of the Contract Documents is to include all items 
necessary for the proper execution and completion of the Work.  The Contract 
Documents are complementary, and what is required by any one shall be as 
binding as if required by all.  All work that is consistent with the Contract 
Documents and is reasonably inferable therefrom as being necessary to produce 
the intended results is required.  Words and abbreviations which have well-
known technical or trade meanings are used in the Contract Documents in 
accordance with such recognized meanings unless the context or express 
provisions of the Contract Documents indicate another meaning.
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1.2.4 The organization of the Specifications into divisions, sections and 
articles, and the arrangement of Drawings and Plans shall not control the 
Contractor in dividing the Work among subcontractors or in establishing the 
extent of Work to be performed by any trade.

1.2.5 The intent of the Contract Documents is to prescribe the details for 
construction and completion of the Work in accordance with the terms of the 
Contract.  Where Contract Documents describe portions of the Work in general 
terms, but not in complete detail, it is understood that only the best general 
practice is to prevail and that only materials and workmanship of the first quality 
are to be used.

1.2.6 Any discrepancies between Contract Documents and conditions of 
the Site, or in the layout given by stakes, points or instructions, discovered by the 
Contractor shall be promptly brought to the attention of the Owner by written 
notice.  Work done after such discovery, until authorized by the Owner, will be 
done at the Contractor's risk.

1.2.7 In general, Specifications indicate qualities of materials and 
workmanship and Drawings indicate dimensions, locations, quantities and details 
of construction.  Quantities indicated are estimates only.  Figured dimensions 
take precedence over scaled measurements.  Detailed Drawings and 
Specifications take precedence over general Drawings and Specifications.  
Supplementary details and instructions, approved revisions of later date, and 
addenda take precedence over original documents, information, and earlier 
addenda.  In the event of ambiguity in quantity or in quality, the greater quantity 
and the better quality shall govern.  Work not particularly detailed, marked or 
specified shall be the same as similar parts that are detailed, marked or 
specified.

1.3 OWNERSHIP AND USE OF DOCUMENTS

All Drawings, Plans, Specifications and copies thereof furnished by the Architect 
and/or Engineer are and shall remain the property of the Owner.  They are to be 
used only with respect to the Work and are not to be used on any other project.  
With the exception of one contract set for each party to the Contract, such 
documents are to be returned or suitably accounted for to the Owner on request 
at the completion of the Work.
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ARTICLE 2

ADMINISTRATION OF THE CONTRACT

2.1 ADMINISTRATION OF THE CONTRACT

2.1.1 The Architect and/or Engineer will assist the Agency with 
administration of the Contract as hereinafter described.

2.1.2 The Architect and/or Engineer will be the Owner's representative 
during construction and until final payment to all contractors is approved.  The 
Architect and/or Engineer will advise and consult with the Owner.  All 
communications from the Contractor will be made directly to the Owner.  All 
instructions to the Contractor shall be forwarded through the Owner.  The 
Architect and/or Engineer will have authority to act on behalf of the Owner only to 
the extent provided in the Contract Documents, unless otherwise modified by 
written instrument in accordance with Subparagraph 2.1.13.

2.1.3 The Architect and/or Engineer will determine in general that the 
Work of the Contractor is being performed in accordance with the Contract 
Documents and will endeavor to guard the Owner against defects and 
deficiencies in the Work of the Contractor.  No act or omission of the Architect 
and/or Engineer will relieve Contractor of responsibility or liability for defects and 
deficiencies in the work.

2.1.4 The Architect and/or Engineer will visit the Site at intervals 
appropriate to the stage of construction to become generally familiar with the 
progress and quality of the Work and to determine in general if the Work is 
proceeding in accordance with the Contract Documents.

2.1.5 Except as provided elsewhere in the Contract Documents, the 
Architect and/or Engineer will not be responsible for or have control or charge of 
construction means, methods, techniques, sequences or procedures, or for 
safety precautions and programs in connection with the Work.  Except as 
provided elsewhere in the Contract Documents, the Architect and/or Engineer will 
not be responsible for or have control or charge over the acts or omissions of the 
Contractor, Subcontractors, or any of their agents or employees, or any other 
persons performing any of the Work.  The Contractor, with due diligence shall 
provide competent quality assurance and inspection of all phases of the Work 
prior to a formal request by the Contractor to have the Owner review the Work for 
completion.

2.1.6 The Architect and/or Engineer and Owner shall at all times have 
access to the Work wherever it is in preparation and progress.  The Contractor 
shall provide facilities and/or equipment for such access so that the Architect 
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and/or Engineer and the Owner may perform their functions under the Contract 
Documents.

2.1.7 The Architect and/or Engineer will be the initial interpreter of the 
aesthetic and technical requirements of the Contract Documents.  The Contractor 
may make written request to the Owner for interpretations necessary for the 
proper execution or progress of the Work.  The Owner will refer such written 
requests to the Architect and/or Engineer, who will render such interpretations 
within a reasonable time after his receipt of the request.  Where the Contractor 
has requested an interpretation from the Owner, or been notified by the Owner 
that such interpretation has been requested, any Work done before receipt of 
such interpretations, if not in accordance with same, shall be removed and 
replaced or adjusted as directed by the Owner without additional expense to 
Owner.

2.1.8 All interpretations of the Architect and/or Engineer shall be 
consistent with the intent of and reasonably inferable from the Contract 
Documents and will be in writing or in graphic form.

2.1.9 The Architect and/or Engineer will have authority to reject Work 
which does not conform to the Contract Documents, and to require special 
inspection or testing, but will take such action only after consultation with the 
Owner.  Whenever, in the Architect and/or Engineer's opinion, it is considered 
necessary or advisable for the implementation of the intent of the Contract 
Documents, the Architect and/or Engineer will have authority to require special 
inspection or testing of the Work in accordance with Subparagraph 7.8.2 whether 
or not such Work be then fabricated, installed or completed.  However, the 
Architect and/or Engineer's authority to act under this Subparagraph 2.1.9, and 
any decision made by it in good faith either to exercise or not to exercise such 
authority shall not give rise to any duty or responsibility of the Architect and/or 
Engineer to the Contractor, any Subcontractor, any of their agents or employees, 
or any other person performing any of the Work.

2.1.10 The Contractor shall submit all Shop Drawings, Product Data and 
Samples to the Owner for the Architect and/or Engineer's review.

2.1.11 The Architect and/or Engineer will review and take other 
appropriate action upon the Contractor's submittals such as Shop Drawings, 
Product Data and Samples, but only for conformance with the design concept of 
the Work and the information given in the Contract Documents.

2.1.12 The Owner, with the assistance of the Architect and/or Engineer, 
will conduct inspections to determine the dates of Substantial Completion of the 
Work and Final Completion of the Work, and will receive all written warranties 
and related documents required by the Contract and assembled by the 
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Contractor.  The Owner will issue a final Certificate for Payment upon compliance 
with the requirements of Paragraph 9.10.

2.1.13 The duties, responsibilities and limitations of authority of the 
Architect and/or Engineer as the Owner's representative during construction, as 
set forth in the Contract Documents, will not be modified or extended without 
written consent of the Owner.

2.1.14 In case of the termination of the employment of the Architect and/or 
Engineer, the Owner shall appoint a new Architect and/or Engineer whose status 
under the Contract Documents shall be that of the former Architect and/or 
Engineer.

2.2 CONFERENCES

At any time during progress of the Work, the Owner shall have authority to 
require the Contractor and any subcontractors to attend a job-site conference.  
Any notice of such conference shall be duly observed and complied with by the 
Contractor and Subcontractors.  These conferences may be held on a weekly 
basis.

ARTICLE 3

OWNER

3.1 INFORMATION AND SERVICES REQUIRED OF THE OWNER

3.1.1 The Owner shall make available to Contractor, as necessary, all 
surveys and documents, in the Owner's possession, relied upon in the Contract 
Documents to describe the physical characteristics, legal limitations and utility 
locations for the Site of the Project.

3.1.2 Contractor will be furnished free of charge three (3) copies of 
Drawings, Plans, Project Manuals, and Addenda for execution of the Work.  
Modifications to the Contract Documents issued after execution of the Contract 
will be furnished as follows:  written material - one (1) copy; drawings - two (2) 
copies.

3.1.3 The foregoing are in addition to other duties and responsibilities of 
the Owner enumerated herein including, without limitation, those relating to Work 
By Owner or By Separate Contractors, Payments and Completion, and Insurance 
set forth in Articles 6, 9 and 11, respectively.
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3.2 OWNER'S RIGHT TO STOP THE WORK

If the Contractor fails to correct defective Work as required by Paragraph 13.2, or 
fails to carry out the Work in accordance with the Contract Documents, the 
Owner, by a written order signed personally or by an agent specifically so 
empowered by the Owner in writing, may order the Contractor to stop the Work, 
or any portion thereof, until the cause for such order has been eliminated; 
however, this right of the Owner to stop the Work shall not give rise to any duty 
on the part of the Owner to exercise this right for the benefit of the Contractor or 
any other person or entity.

3.3 OWNER'S RIGHTS AND DUTIES

If the Contractor defaults or neglects to carry out the Work in accordance with the 
Contract Documents, and fails within seven (7) days after receipt of written notice 
from the Owner to commence and continue correction of such default or neglect 
with diligence and promptness, the Owner may, and without prejudice to any 
other remedy the Owner may have, make good such deficiencies.  In such case 
an appropriate Change Order shall be issued deducting from the payments then 
or thereafter due the Contractor any and all costs of correcting such deficiencies, 
including but not limited to, compensation for the Architect and/or Engineer's 
additional services made necessary by such default, neglect or failure.  Such 
action by the Owner and the amount charged to the Contractor shall be based on 
the consultation with the Architect and/or Engineer, if necessary.  If the payments 
then or thereafter due the Contractor are not sufficient to cover such amount, the 
Contractor shall pay the difference to the Owner.

3.4 OWNER'S RIGHT TO USE OR POSSESS

3.4.1 The Owner reserves the right, prior to Substantial Completion, to 
possess, or use, any completed part or parts of the Work.  The exercise of this 
right shall in no way constitute an acceptance of such parts, or any part of the 
Work, nor shall it in any way affect the dates and times when progress payments 
shall become due from the Owner to the Contractor or in any way prejudice the 
Owner's rights in the Contract, or any bonds guaranteeing the same.  The 
Contract shall be deemed completed only when all the Work contracted has been 
duly and properly performed and accepted by the Owner.

3.4.2 In exercising the right to possess or use completed parts of the Work prior 
to the Substantial Completion thereof, the Owner shall not make any use which 
will materially increase the cost to the Contractor, without increasing the Contract 
Sum, nor materially delay the completion of the Contract, without extending the 
time for completion.
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ARTICLE 4

CONTRACTOR

4.1 GENERAL

4.1.1 The Contractor's office at the Project Site is hereby designated as 
the legal address of the Contractor for the receipt of documents, samples, 
notices, letters and other articles of communication.

4.1.2 At the time the contract is awarded, all contractors and 
subcontractors shall be properly licensed in accordance with the provisions of 
Chapter 9 of Division 3 of the Business and Professions Code.

4.2 REVIEW OF CONTRACT DOCUMENTS

The Contractor shall carefully study and compare the Contract Documents and 
shall at once report in writing to the Owner any error, inconsistency, omission or 
lack of coordination that may be discovered.  The Contractor shall not be liable to 
the Owner or the Architect and/or Engineer for any damage resulting from any 
such errors, inconsistencies or omissions or lack of coordination in the Contract 
Documents, unless the Contractor recognized such error, inconsistency or 
omission and failed to report it to the Owner.  The Contractor shall perform no 
portion of the Work at any time without executed Contract Documents or, where 
required, reviewed Shop Drawings, Product Data or Samples for such portion of 
the Work.

4.3 SUPERVISION AND CONSTRUCTION PROCEDURES

4.3.1 The Contractor shall supervise and direct the Work, using the 
Contractor's best skill and attention.  The Contractor shall be solely responsible 
for all construction means, methods, techniques, sequences and procedures, 
and shall coordinate all portions of the Work under the Contract, including the 
relations of the various trades to the progress of the Work, and other contractors 
who may be working at the Project site pursuant to other prime contracts, subject 
to the overall review of the Owner and in accordance with the provisions of the 
Contract Documents.

4.3.2 The Contractor shall be responsible to the Owner for the acts and 
omissions of the Contractor's employees, subcontractors and their agents and 
employees, and any other persons performing any of the Work under a contract 
with the Contractor.

4.3.3 The Contractor shall not be relieved from the Contractor's 
obligations to perform the Work in accordance with the Contract Documents 
either by the activities or duties of the Architect and/or Engineer in its 
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administration of the Contract, or by inspections, tests or approvals required or 
performed under Paragraph 7.8 by persons other than the Contractor.

4.3.4 Nothing in the Contract Documents shall be interpreted to make the 
Contractor an agent of the Owner.

4.4 LABOR, MATERIALS & EQUIPMENT

4.4.1 Unless otherwise provided in the Contract Documents, the 
Contractor shall provide and pay for all labor, materials, equipment, tools, 
construction equipment and machinery, water, heat, utilities, transportation, and 
other facilities and services necessary for the proper execution and completion of 
the Work, whether temporary or permanent and whether or not incorporated or to 
be incorporated in the Work.

4.4.2 The Contractor shall at all times enforce strict discipline and good 
order among the Contractor's employees, including, but not limited to, 
appropriate public behavior and decorum, and shall not employ on the Work any 
unfit person or anyone not skilled in the task assigned them.

4.4.3 Each machine or unit of equipment shall be operated by an 
experienced operator skilled in handling the particular make of machine or unit of 
equipment in use, at a speed or rate of production not to exceed that 
recommended by the manufacturer.

4.4.4 Equipment not suitable to produce the quality of work required will 
not be permitted to operate on the Project.  Plants shall be designed and 
constructed in accordance with general practice for such equipment and shall be 
of sufficient capacity and of such character as to insure the production of 
sufficient material to carry the work to completion within the time limit.  The 
Contractor shall provide adequate and suitable equipment and plants to meet the 
above requirements and, when ordered by the Owner, shall remove unsuitable 
equipment from the work and discontinue the operation of unsatisfactory plants.

4.4.5 All vehicles used to haul materials over existing traveled ways shall 
be equipped with pneumatic tires and legal wheel loads. 

4.4.6 The Contractor shall use only such equipment on the work and in 
such state of repair, that the emission of sound therefrom is within the noise 
tolerance level of that equipment, as established by accepted standards of the 
industry.

4.4.7 Should the Owner determine that the muffling device on any 
equipment used on the work is ineffective or defective so that the noise tolerance 
of such equipment, as established by accepted standards of the industry is 
exceeded, such equipment shall not, after such determination by the Owner, be 
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used on the work until its muffling device is repaired or replaced so as to bring 
the noise tolerance level of such equipment within such standards.

4.4.8 The mention of any specific duty or liability imposed upon the 
Contractor shall not be construed as a limitation or restriction of any general 
liability or duty imposed upon the Contractor by this Contract.  Such references to 
specific duties and liabilities are made for the purpose of explanation.

4.5 WARRANTY

The Contractor warrants to the Owner that all materials and equipment furnished 
under this Contract will be new unless otherwise specified, and that all Work will 
be of good quality, free from faults and defects and in conformance with the 
Contract Documents.  All Work not conforming to these requirements, including 
substitutions not properly approved and authorized, may be considered 
defective.  If required by the Owner, the Contractor shall furnish satisfactory 
evidence as to the kind and quality of materials and equipment.  This warranty is 
not limited by the provisions of Paragraph 13.2.

4.6 TAXES

The Contractor shall pay all sales, consumer, use and other similar taxes for the 
Work or portions thereof provided by the Contractor which are legally enacted at 
the time bids are received, whether or not yet effective.

4.7 PERMITS, FEES AND NOTICES

4.7.1 Contractor shall obtain and pay for all permits, governmental fees, 
and licenses required to perform the Work.  The Contractor and subcontractors 
shall be required to obtain and pay for all municipal permit and inspection fees 
and for all construction permits and inspection fees.  The Contractor shall obtain 
and pay for permits from the City of San Jose and the California Department of 
Transportation for use of portions of streets adjacent to the Site as necessary for 
Contractor's operations, as well as any other permits, fees and licenses.

4.7.2 The Contractor shall give all notices and comply with all laws, 
ordinances, rules, regulations and lawful orders of any public authority bearing on 
the performance of the Work.

4.7.3 If the Contractor observes that any of the Contract Documents are 
at variance with applicable laws, statutes, building codes and regulations in any 
respect, the Contractor shall promptly notify the Owner in writing, and any 
necessary changes shall be accomplished by appropriate Modification.

4.7.4 If the Contractor performs any Work knowing it to be contrary to 
such laws, ordinances, rules and regulations, and without such notice to the 
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Owner, the Contractor shall assume full responsibility therefore and shall bear all 
costs attributable thereto.

4.7.5 The Contractor shall send proper notices, make all necessary 
arrangements, and perform all other services required in the care and 
maintenance of public utilities which are within his influence and under his 
direction.  The Contractor shall assume all responsibility concerning the same for 
which the Owner may be liable.

4.7.6 The Contractor shall pay all fees for required work to be performed 
on site utilities and services.  These fees shall be included in the Contract Sum.

4.8 ALLOWANCES

4.8.1 The Contractor shall include in the Contract Sum all allowances 
stated in the Contract Documents.  Items covered by these allowances shall be 
supplied for such amounts and by such persons as the Owner may direct, but the 
Contractor will not be required to employ persons against whom the Contractor 
makes a reasonable objection.

4.8.2 Unless otherwise provided in the Contract Documents, these 
allowances shall cover:

.1 the cost to the Contractor, less any applicable trade 
discount, of the materials and equipment and all other costs 
and expenses necessary to perform the required work, 
including taxes;

.2 the cost of bonds, insurance and other costs required by the 
Contract Documents and the Contractor's overhead and 
profit for the original allowance shall be included in the 
Contract Sum and not in the original allowance amount.  
Subcontractors’ overhead and profit shall be limited to fifteen 
percent (15%).  (This actual amount will be determined when 
documents are prepared and the work of the allowance is 
bid.)

.3 whenever the cost is greater or less than the amount of the 
allowance, the Contract Sum shall be adjusted accordingly 
by Change Order.  The Change Order shall be written for the 
difference between the actual cost of the work and the 
amount of the original allowance included in the Contract 
Sum.  If the amount of the actual allowance exceeds the 
amount of the original allowance, the extended amount shall 
be subject to overhead and profit markup for Contractor, and 
other costs as noted in 4.8.2.2. above.  If the amount of the 
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actual allowance is less than the amount of the original 
allowance, no credit shall be taken for Contractor’s overhead 
and profit included in the Contract Sum for the original 
allowance.

4.9 DUST CONTROL

The Contractor shall provide as much water, dust palliative, or other authorized 
material, and the labor and devices necessary to spread such material, as the 
Agency deems necessary to control dust.  The Contractor shall provide any and 
all dust control required by the City or any regional, state or federal governmental 
entity having jurisdiction over the Site or the Project.  The payment for dust 
control shall be considered as included in other items of work and no additional 
compensation shall be made therefore, unless otherwise provided by the 
Contract Documents.

Whenever the Contractor is negligent in providing adequate dust control, the 
Agency shall order the Contractor to provide such adequate dust control, and if 
the Contractor does not comply forthwith with such order, the Agency shall have 
the authority to suspend the Work, wholly or in part, for such period as the 
Agency may deem necessary until the Contractor provides adequate dust control 
to the satisfaction of the Agency, or the Agency may provide such dust control 
and charge the cost to provide adequate dust control to the Contractor by 
deducting such cost from periodic payments to the Contractor as such costs are 
incurred by the Agency.

4.10 POLLUTION CONTROL

The Contractor shall not, in connection with the Work, discharge any smoke, dust 
or other contaminants into the atmosphere or discharge any fluids or materials 
into any lake, river, stream, or channel that will violate any federal, state or local 
laws or regulations of any legally constituted authority.  The Contractor shall 
control accumulation of waste materials and rubbish and dispose waste materials 
and rubbish off-site in at least weekly intervals.  Burning of materials is not 
permitted.

4.11 SUPERINTENDENT

4.11.1 The Contractor shall employ a competent Project superintendent 
and necessary assistants who shall be in attendance at the Site during the 
progress of the Work.  The superintendent shall represent the Contractor and all 
communications given to the superintendent shall be as binding as if given to the 
Contractor.  Important communications shall be confirmed in writing.  Other 
communications shall be so confirmed on written request in each case.  
Contractor shall supply the name of the Superintendent within five (5) days after 
the issuance of the Notice to Proceed.
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4.11.2 The Owner shall be supplied at all times with the names and 
telephone numbers of at least two persons in charge of or responsible for the 
Work, who can be reached for emergency work 24-hours a day, seven days a 
week.

4.11.3 Where the Contractor is comprised of two or more persons, co-
partnerships or corporations, functioning on a joint venture basis, Contractor shall 
designate in writing to the Owner the name of its authorized representative who 
will have supreme authority to direct the Work and to whom communications and 
directives permitted or required by this Agreement will be given by the Owner.

4.12 CONTRACTOR'S CONSTRUCTION SCHEDULE

The Contractor, within five (5) calendar days of issuance of the Notice to 
Proceed, shall prepare and submit for the Owner's review a Contractor's 
Construction Schedule for the Work which shall provide for expeditious and 
practicable execution of the Work.

4.13 DOCUMENTS AND SAMPLES AT THE SITE

The Contractor shall maintain at the Site, on a current basis, one record copy of 
all Drawings, Specifications, Addenda, Change Orders and other Modifications, 
in good order and marked currently to record all changes made during 
construction, and reviewed Shop Drawings, Product Data and Samples.  These 
shall be available to the Architect and/or Engineer and the Owner.  The 
Contractor shall advise the Owner on a current basis of all changes in the Work 
made during construction.  All record drawings and documents shall be current to 
include all changes and clarifications on a monthly basis for review by the Owner 
prior to monthly billing.  Billing will include a certification by the Contractor that 
the drawings and documents record are current as a part of the complete 
monthly billing.

4.14 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

4.14.1 Shop Drawings are drawings, diagrams, schedules and other data 
specially prepared for the Work by the Contractor or any subcontractor, 
manufacturer, supplier or distributor to illustrate some portion of the Work.

4.14.2 Product Data are illustrations, standard schedules, performance 
charts, instructions, brochures, diagrams and other information furnished by the 
Contractor to illustrate a material, product or system for some portion of the 
Work.
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4.14.3 Samples are physical examples which illustrate materials, 
equipment or workmanship, and establish standards by which the Work will be 
judged.

4.14.4 The Contractor shall prepare, review, submit, and revise, as 
necessary, with reasonable promptness and in such sequence as to cause no 
delay in the Work or in the work of the Owner or any separate contractor, all 
Shop Drawings, Product Data and Samples required by the Contract Documents.

4.14.5 By preparing, approving and submitting Shop Drawings, Product 
Data and Samples, the Contractor represents that the Contractor has determined 
and verified all materials, field measurements and field construction criteria 
related thereto, or will do so with reasonable promptness, and has checked and 
coordinated the information contained within such submittals with the 
requirements of the Work, the Project and the Contract Documents.

4.14.6 The Contractor shall not be relieved of responsibility for any 
deviation from the requirements of the Contract Documents by the Architect 
and/or Engineer's review of Shop Drawings, Product Data or Samples under 
Subparagraph 2.1.10, unless the Contractor has specifically informed the 
Architect and/or Engineer in writing of such deviation prior to submission for 
review and the Architect and/or Engineer, with Owner approval has given written 
acceptance to the specific deviation.  The Contractor shall not be relieved from 
responsibility for errors or omissions in the Shop Drawings, Product Data or 
Samples by the Architect and/or Engineer's review of them.  All changes to the 
Contract Documents shall be clearly noted on the submittal for review by the 
Architect and/or Engineer.

4.14.7 The Contractor shall direct specific attention, in writing or on 
resubmitted Shop Drawings, Product Data or Samples, to revisions other than 
those requested by the Architect and/or Engineer on previous submittals.

4.14.8 No portion of the Work requiring submission of a Shop Drawing, 
Product Data or Sample shall be commenced until the submittal has been 
reviewed by the Architect and/or Engineer and resubmitted, if necessary, as 
provided in Subparagraph 2.1.10.  All such portions of the Work shall be in 
accordance with approved submittals.

4.15 USE OF SITE

4.15.1 The Contractor shall confine operations at the Site to areas 
permitted by law, ordinances, permits and the Contract Documents, and shall not 
unreasonably encumber the Site with any materials or equipment.  The 
Contractor shall provide adequate protection of all Work until final completion and 
acceptance.  The Contractor shall take particular precautions to protect all 
existing items of work to remain; existing buildings and structures; underground 
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piping and other facilities.  All damaged or disturbed items shall be replaced at 
the expense of Contractor prior to acceptance.

4.15.2 The Contractor shall coordinate all of the Contractor's operations 
with, and secure approval from, the Owner before using any portion of the Site.  
This Project may be one of several construction projects in the immediate area, 
including the Site.  Contract work for other construction within and adjacent to the 
right-of-way may be in progress during the working period for this Contract.  
Progress schedules for such other work when available, should be inspected by 
the Contractor.  No guarantee can be made by the Owner that such other work 
will actually be performed as indicated by the schedules.  The Owner will not be 
responsible for delay caused by the disagreement or any lack of cooperation 
between contractors.  No additional compensation will be allowed for delay, 
inconvenience or interference to the Contractor's operations by reason of such 
other work.

4.15.3 Contractor shall, at Owner's election, utilize any reserve gates set 
aside for use of Contractor, its suppliers and employees.  Contractor shall 
perform its obligations under this Contract notwithstanding the presence of 
pickets at said reserve gate.

4.16 COMMUNICATIONS

The Contractor shall forward all communications directly to the Owner except as 
otherwise provided in the Construction Documents.

4.17 ROYALTIES AND PATENTS

The Contractor shall pay all royalties and license fees, shall defend all suits or 
claims for infringement of any copyright, trademark or patent rights and shall 
save the Owner, the City, the Architect and/or Engineer, and all of their agents, 
employees, successors and assigns harmless from loss on account thereof, 
except that the Owner or the Architect and/or Engineer, as the case may be, 
shall be responsible for all such loss when a particular design, process or the 
product of a particular manufacturer or manufacturers is selected by such person 
or such person's agent.  If the Contractor, has reason to believe that the design, 
process or product selected is an infringement of a copyright, trademark or 
patent, the Contractor shall be responsible for such loss unless such information 
is promptly given to the Owner and also to the Architect and/or Engineer.

4.18 INDEMNIFICATION

4.18.1 To the fullest extent permitted by law, the Contractor shall fully 
protect, indemnify, defend and hold harmless the Owner, the City, the Architect 
and/or Engineer, and all of their respective officers, employees, agents, 
successors and assigns from and against any and all liability, claim or demand, 
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arising out of or resulting from, either directly or indirectly, the performance of the 
Work or the conditions of the Site, provided that any such claim, damage, loss or 
expense (1) is attributable to bodily injury, sickness, disease or death, or to injury 
to or destruction of tangible property (other than the Work itself) including the 
loss of use resulting therefrom, and (2) is caused in whole or in part by any 
intentional act, negligence (active or passive), default or omission of the 
Contractor, or of any subcontractor, any of the Contractor's or subcontractors' 
suppliers, anyone directly or indirectly employed by any of them or anyone for 
whose acts any of them may be liable.  Except to the extent applicable law 
requires further exclusions, Contractor’s obligations to indemnify and hold the 
City and Agency harmless exclude only such portion of any claim, loss or liability 
which is due to the active negligence or willful misconduct of the Agency, City or 
their employees.  Such obligation shall not be construed to negate, abridge or 
otherwise reduce any other right or obligation of indemnity which would otherwise 
exist as to any party or person described in this Paragraph 4.18.  The Contractor 
at its own expense, and risk, shall defend all legal proceedings that may be 
brought against the Owner, the City, the Architect and/or Engineer, and their 
successors, assigns, officers, employees, and agents, on any such liability, claim 
or demand, and satisfy any resulting judgment that may be rendered against any 
of them.  Contractor’s obligations under this Section shall survive the expiration 
or sooner termination of this Contract.

4.18.2 In any and all claims against the Owner, the City, the Architect 
and/or Engineer or any of their officers, agents, employees, successors or 
assigns by any employee of the Contractor, any subcontractor, any supplier of 
the Contractor or subcontractors, anyone directly or indirectly employed by any of 
them or anyone for whose acts any of them may be liable, the indemnification 
obligation under this Paragraph 4.18 shall not be limited in any way by any 
limitation on the amount or type of damages, compensation or benefits payable 
by or for the Contractor or any subcontractor or any supplier of either of them 
under workers' or workmen's compensation acts, disability benefit acts or other 
employee benefit acts.

4.18.3 The obligations of the Contractor under this Paragraph 4.18 shall 
not extend to the liability of the Architect and/or Engineer, its agents or 
employees, arising out of (1) the preparation or approval of maps, drawings, 
opinions, reports, surveys, Change Orders, designs or specifications, or (2) the 
giving of or the failure to give directions or instructions by the Architect and/or 
Engineer, its agents or employees, provided such giving or failure to give is the 
primary cause of the injury or damage.

4.19 ADDITIONAL PROVISIONS

Nothing in this Contract shall be construed as vesting in the Contractor any right 
of property in the materials used after they have been attached or affixed to the 
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Work or the soil.  All such materials shall become the property of the Owner upon 
being so attached or affixed.

ARTICLE 5

SUBCONTRACTORS

5.1 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR 
PORTIONS OF THE WORK

As required by the California Subletting and Subcontracting Fair 
Practices Act, California Public Contract Code Section 4100 et seq, Contractor 
shall have submitted with Contractor's Bid for Owner's approval a list of all 
subcontractors whose work represents an amount in excess of one-half of one 
percent (0.5%) of the Contract Sum, setting forth the name and location of the 
place of business of each such subcontractor and a brief description of the 
portion of work which will be done by each such subcontractor.  Before starting 
work under the Contract, a subcontractor must be included in the list of 
subcontractors submitted by the Contractor with the bid, if so required by the 
Subletting and Subcontracting Fair Practices Act.  Contractor shall not substitute 
any subcontractor in place of the subcontractors designated in such list except as 
approved by the Owner and as permitted by the Subletting and Subcontracting 
Fair Practices Act.  Contractor shall not subcontract any portion of the work in 
excess of one half of one percent (0.5%) of the Contract Sum for which no 
subcontractor was listed in the bid, or permit any subcontract to be assigned, 
transferred, or performed by anyone other than the designated subcontractor 
except as approved by Owner and as permitted by the Subletting and 
Subcontracting Fair Practices Act.

5.2 SUBCONTRACTUAL RELATIONS

5.2.1 By an appropriate agreement, written where legally required for 
validity, the Contractor shall require each subcontractor, to the extent of the Work 
to be performed by the subcontractor, to be bound to the Contractor by the terms 
of the Contract Documents, and to assume toward the Contractor all the 
obligations and responsibilities which the Contractor, by these Documents, 
assumes toward the Owner and the Architect and/or Engineer.  Said agreement 
shall preserve and protect the rights of the Owner and the Architect and/or 
Engineer under the Contract Documents with respect to the Work to be 
performed by the subcontractor so that the subcontracting thereof will not 
prejudice such rights, and shall allow to the subcontractor, unless specifically 
provided otherwise in the Contractor-Subcontractor Agreement, the benefit of all 
rights, remedies and redress against the Contractor that the Contractor, by these 
Documents, has against the Owner.  Where appropriate, the Contractor shall 
require each subcontractor to enter into similar agreements with their sub-
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subcontractors.  The Contractor shall make available to each proposed 
subcontractor, prior to the execution of the subcontract, copies of the Contract 
Documents to which the subcontractor will be bound by this Paragraph 5.2, and 
identify to the subcontractor any terms and conditions of the proposed 
subcontract which may be at variance with the Contract Documents.  Each 
subcontractor shall similarly make copies of such Documents available to their 
sub-subcontractors.

5.2.2 The Contractor shall be fully responsible for the acts and omissions 
of his subcontractors, and of persons either directly or indirectly employed by 
them, as he is for the acts and omissions of persons directly employed by the 
Contractor.

5.2.3 When a portion of the Work subcontracted by the Contractor is not 
being performed in a manner satisfactory to the Owner, the Owner shall notify 
the Contractor and shall inform him of the deficiencies in the sub-contractor's 
execution of the Work.  If the subcontractor fails to correct such deficiencies 
within ten (10) days after Contractor's receipt of notification from the Owner, the 
Contractor shall cause the subcontractor to be removed immediately from the 
Work.

5.2.4 Contractor agrees to bind in writing all subcontractors and materials 
suppliers to the terms of the General Conditions of the Contract for Construction 
and to the terms of the entire agreement between Owner and Contractor.

5.2.5 Contractor shall require each subcontractor and materials supplier 
to agree in writing to utilize any reserve gate set aside, at Owner's election, for 
use by said subcontractor, its suppliers and employees, or said materials 
supplier.  Contractor shall require each subcontractor and materials supplier to 
agree in writing to perform its obligations under this Contract notwithstanding the 
presence of pickets at said reserve gate.

ARTICLE 6

WORK BY OWNER OR BY
SEPARATE CONTRACTORS

6.1 OWNER'S RIGHT TO PERFORM WORK AND TO AWARD 
SEPARATE CONTRACTS

6.1.1 The Owner reserves the right to perform work related to the Project 
with the Owner's own forces, and to award separate contracts in connection with 
other portions of the Project or other work on the Site under these or similar 
Conditions of the Contract.  If the Contractor claims that delay, damage or 
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additional cost is involved because of such action by the Owner, the Contractor 
shall make such claim as provided elsewhere in the Contract Documents.

6.1.2 When separate contracts are awarded for different portions of the 
Project or other work on the Site, the term Contractor in the Contract Documents 
in each case shall mean the Contractor who executes each separate Owner-
Contractor Agreement.

6.1.3 The Owner will provide for the coordination of the work of the 
Owner's own forces with the Work of the Contractor, who shall cooperate 
therewith as provided in Paragraph 6.2.

6.2 MUTUAL RESPONSIBILITY

6.2.1 The Contractor shall afford the Owner and separate contractors 
reasonable opportunity for the introduction and storage of their materials and 
equipment and the execution of their work, and shall connect and coordinate the 
Work with theirs as required by the Contract Documents.

6.2.2 If any part of the Contractor's Work depends for proper execution or 
results upon the work of the Owner or any separate contractor, the Contractor 
shall, prior to proceeding with the Work, promptly report to the Owner any 
apparent discrepancies or defects in such other work that render it unsuitable for 
such proper execution and results.  Failure of the Contractor so to report shall 
constitute an acceptance of the Owner's or separate contractor's work as fit and 
proper to receive the Work.

6.2.3 Any costs caused by defective or ill-timed work shall be borne by 
the party responsible therefore.

6.2.4 Should the Contractor wrongfully cause damage to the work or 
property of the Owner, or to other work or property on the Site, the Contractor 
shall promptly remedy such damage as provided in Subparagraph 10.2.5.

6.2.5 Should the Contractor wrongfully delay or cause damage to the 
work or property of any separate contractor, the Contractor shall, upon due 
notice, promptly attempt to settle with such other contractor by agreement, or 
otherwise to resolve the dispute.  If such separate contractor sues the Owner on 
account of any delay or damage alleged to have been caused by the Contractor, 
the Owner shall notify the Contractor who shall, at the Owner's election, defend 
such proceedings at the Contractor's expense.  If any judgment or award against 
the Owner arises from any such litigation proceeding, whether defended by 
Owner or by Contractor, the Contractor shall pay or satisfy said judgment or 
award and shall reimburse the Owner for all attorneys' fees and court costs which 
the Owner has incurred or for which the Owner is liable.
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6.3 OWNER'S RIGHT TO CLEAN UP

The Contractor shall keep the Site and surrounding area free from accumulation 
of waste material or rubbish caused by operations under the Contract.  At 
completion of the Work, the Contractor shall remove from and about the Project 
waste, rubbish, the Contractor's tools, construction machinery, equipment, 
surplus materials and other property.  If a dispute arises between the Contractor 
and separate contractors as to their responsibility for cleaning up, the Owner may 
clean up and charge the cost thereof to the contractors responsible.

ARTICLE 7

MISCELLANEOUS PROVISIONS

7.1 GOVERNING LAW

7.1.1 The Contract shall be governed by the law of the place where the 
Project is located.

7.1.2 Rules of law shall prevail over any provision contained in any of the 
Contract Documents which may be in conflict thereto or inconsistent therewith 
and the remaining provisions of the Contract shall, nevertheless, remain in full 
force and effect.

7.1.3 The Contractor shall conform to and abide by all local, state and 
federal building, sanitary, health and safety laws, rules, and regulations, including 
all City ordinances and regulations.  To the best knowledge and belief of the 
parties, the Contract now contains no provision that is contrary to federal or state 
law or any ruling or any regulations of a federal or state agency.  Should, 
however, any provisions of the Contract at any time during its term be in conflict 
with any such law, ruling or regulation, and such provisions of the Contract are 
thus held inoperative, the remaining provisions of the Contract shall, 
nevertheless, remain in full force and effect.

7.1.4 All Contractors and subcontractors employed upon the Work shall 
and will be required to conform to the provisions of the Labor Code of the State 
of California, including Prevailing Wage Provisions as presented in ARTICLE 17 
herein, and shall also comply with all rules, regulations and Labor Laws of the 
federal government and the various acts amendatory and supplementary thereto, 
and all other laws, ordinances and legal requirements.

7.1.5 Whenever the provisions of any section of the Specifications may 
conflict with any agreement or regulation of any kind in force among members of 
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any trade association, union or council which regulates or distinguishes what 
work shall or shall not be included in the work of any particular trade, the 
Contractor must make all necessary arrangements to reconcile any such conflict 
without recourse to the Architect and/or Engineer or Owner.

7.1.6 The Contractor shall protect, defend, indemnify and hold harmless 
the Owner and Architect and/or Engineer, their employees, agents, successors 
or assigns from any and all claims, demands, actions, loss and damage arising 
by reason of a breach of any of the provisions of this Article.

7.2 SUCCESSORS AND ASSIGNS

The Owner and the Contractor, respectively, bind themselves, their partners, 
successors, assigns and legal representatives to the other party hereto and to 
the partners, successors, assigns and legal representatives of such other party 
with respect to all covenants, agreements and obligations contained in the 
Contract Documents.  Neither party to the Contract shall assign the Contract or 
sublet it as a whole without the written consent of the other.

7.3 WRITTEN NOTICE

Written notice shall be deemed to have been duly served if delivered in person to 
the individual or member of the firm or entity or to an officer of the corporation for 
whom it was intended, or if delivered at or sent by an express mail service, 
registered or certified mail to the last business address known to the party giving 
the notice.

7.4 CLAIMS FOR DAMAGES

Should either party to the Contract suffer injury or damage to person or property 
because of any act or omission of the other party or of any of the other party's 
employees, agents or others for whose acts such party is legally liable, claim 
shall be made in writing to such other party within a reasonable time after the first 
observance of such injury or damage.

7.5 RESOLUTION OF CLAIMS LESS THAN OR EQUAL TO $375,000

7.5.1 In the event that Contractor submits a claim for an extension of 
time, payment of money or damages arising from work done by or on behalf of 
the Contractor pursuant to the Contract the payment of which is not otherwise 
expressly provided for or an amount the payment of which is disputed by the 
Agency, such claim shall be in writing and shall include all documents necessary 
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to substantiate the claim.  All claims must be submitted within the time limits set 
forth in these General Conditions including, but not limited to, paragraph 12.3.

7.5.2 In the event that said claim is in an amount less than Fifty 
Thousand Dollars ($50,000.00), the Agency shall either respond in writing to the 
claim within forty-five (45) days of receipt of the claim, or may request, in writing, 
any additional documentation supporting the claim or relating to defenses or 
claims the Agency may have against Contractor.

Agency shall respond to Contractor’s claim within fifteen (15) days of receipt of 
the requested additional information, or within a period of time no greater than 
that taken by Contractor in producing the requested additional information, 
whichever if greater.

7.5.3 In the event that said claim is for an amount in excess of fifty 
thousand dollars ($50,000.00) and less than or equal to three hundred seventy-
five thousand dollars ($375,000.00), the Agency shall respond in writing to 
Contractor’s claim within 60 days of receipt of the claim, or may request, in 
writing, any additional documentation supporting any claim the Agency may have 
against Contractor.

Agency shall respond to Contractor’s claim within thirty (30) days of receipt of the 
requested additional information, or within a period of time no greater than that 
taken by Contractor in producing the requested additional information, whichever 
is greater.

7.5.4 In the event that Contractor disputes the Agency’s written response 
to Contractor’s claim as set forth in either 7.5.2 or 7.5.3, above, or the Agency 
fails to respond to the Contractor’s claims within the time prescribed in this 
paragraph, Contractor shall, within 15 days thereof demand, in writing, a 
conference with Agency to meet and confer for settlement of the issues in 
dispute.  Agency shall then schedule such conference within 30 days of receipt of 
said document.

7.5.5 In the event that the meet and confer conference fails to resolve the 
claim or any portion thereof, Contractor may file a claim pursuant to Chapter 1 
(commencing with Section 900) and Chapter 2 (commencing with Section 910) of 
Part 3 of Division 3.6 of Title 1 of the Government Code.

7.5.6 The following procedures shall apply to all civil actions filed to 
resolve claims pursuant to paragraph 7.5.5.

(a) Within sixty (60) days, but not earlier than thirty (30) days of 
the filing of any claim, the matter shall be submitted to 
nonbinding mediation.  Agency and Contractor shall then 
have fifteen (15) days to agree upon the selection of a 
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disinterested third party as mediator.  Mediation shall begin 
within thirty (30) days of selection of mediator, and shall be 
concluded within fifteen (15) days thereafter.

(b) If the nonbinding mediation fails to resolve the claim, the 
parties shall submit the matter to judicial arbitration pursuant 
to Chapter 2.5 (commencing with Section 1141.10) of Title 3 
of Part 3 of the Code of Civil Procedure, notwithstanding
Section 1141.11 of that code.  The arbitrator shall be 
experienced in construction law.

(c) The Civil Discovery Act of 1986 (Article 3 (commencing with 
Section 2016) of Chapter 3 of Title of Part 4 of the Code of 
Civil Procedure) shall apply to the proceeding, consistent 
with the rules pertaining to judicial arbitration.

(d) If either the Agency or Contractor appeals an arbitration 
award and does not obtain a more favorable judgment on 
appeal, that party shall pay the costs and fees and attorney 
fees incurred on appeal by the responding party.

(e) The Agency shall pay interest at the legal rate on any 
arbitration award or judgment.  The interest shall begin to 
accrue on the date the suit is filed in a court of law.

7.5.7 Notwithstanding the above provisions, the Agency shall pay any 
portion of any claim that is undisputed unless otherwise provided in these 
General Conditions.  In addition, any and all claims between the Contractor and 
Agency in an amount greater than $375,000.00 shall not be subject to the 
provisions set forth in this paragraph 7.5.

7.6 PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT 
BOND

7.6.1 Following Award of the Contract and prior to commencing any of 
the Work, the Contractor shall provide the Owner with a 100 percent 
Performance Bond and Labor and Material Payment Bond, using the bond forms 
provided by the Owner or an Owner approved similar bond.  During the Contract 
Time as defined in Article 8, bond amount(s) shall be increased for increased 
value of changes in the Work.

7.6.2 At the election of Owner, Contractor shall provide, within ten (10) 
days of receipt of each progress payment and of the final payment, unconditional 
waivers and release of lien rights, signed by Contractor and each of its 
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subcontractors and materials suppliers, in the form established therefore by 
Section 3262 of the Civil Code of the State of California.

7.6.3 Surety companies shall familiarize themselves with all of the 
conditions and provisions of this Contract, and they waive the right of special 
notification of any change or modification of this Contract or of decreased or 
increased work or of the cancellation of the Contract, or of any other acts by the 
Owner or its authorized agents, under the terms of this Contract.  
Notwithstanding the provisions of any other contract or agreement, the failure of 
any surety company or insurance company to receive notification of any of the 
aforesaid changes shall in no way relieve said surety company of its obligations 
under this Contract.

7.7 RIGHTS AND REMEDIES

7.7.1 The duties and obligations imposed by the Contract Documents 
and the rights and remedies available thereunder shall be in addition to, and not 
a limitation of, any duties, obligations, rights and remedies otherwise imposed or 
available by law.

7.7.2 No action or failure to act by the Owner or the Architect and/or 
Engineer shall constitute a waiver of any right or duty afforded any of them under 
the Contract, nor shall any such action or failure to act constitute an approval of 
or acquiescence in any breach thereunder, except as may be specifically agreed 
in writing.

7.8 TESTS

7.8.1 If the Contract Documents, laws, ordinances, rules, regulations or 
orders of any public authority having jurisdiction require any portion of the Work 
to be inspected, tested or approved, the Contractor shall give the Owner timely 
notice of its readiness so the Architect and/or Engineer and the Owner may 
observe such inspection, testing or approval.  The Contractor shall bear all costs 
of such inspections, tests or approvals conducted by public authorities.  Unless 
otherwise provided, the Owner shall bear all costs of other inspections, tests or 
approvals.

7.8.2 If the Architect and/or Engineer or the Owner determines that any 
Work requires special inspection, testing or approval which Subparagraph 7.8.1 
does not include, the Owner will instruct the Contractor to order such special 
inspection, testing or approval, and the Contractor shall give notice as provided 
in Subparagraph 7.8.1.  If such special inspection or testing reveals a failure of 
the Work to comply with the requirements of the Contract Documents, the 
Contractor shall bear all costs thereof, including compensation for the Architect 
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and/or Engineer's and the Owner's additional services made necessary by such 
failure; otherwise the Owner shall bear such costs, and an appropriate Change 
Order shall be issued.

7.8.3 Required certificates of inspection, testing or approval shall be 
secured by the Contractor and the Contractor shall promptly deliver them to the
Agency.

7.8.4 If the Architect and/or Engineer or the Owner wishes to observe the 
inspections, tests or approvals required by the Contract Documents, they will do 
so promptly and, where practicable, at the source of supply.

7.9 TRADE NAMES AND ALTERNATIVES

For convenience in designation on the Contract Documents, certain equipment, 
articles, materials, products, things, or services may be designated under a trade 
name or the name of a manufacturer and his catalog information, and be 
followed by the words "or equal".  Except in those instances where the Agency 
Board has made a finding under Section 3400 of the Public Contract Code that a 
brand name specification is needed for one of the designated purposes, all 
equipment, articles, materials, products, things or services, shall also be 
designated under at least one (1) additional brand or trade name of comparable 
quality or utility.  In cases where only one (1) brand or trade name is known to 
the Owner, only one (1) brand or trade name is listed.  The use of alternative 
equipment or an article, material, product, thing or service which is of equal 
quality and bearing required characteristics for the purpose intended will be 
permitted, subject to the approval of the Owner.  The Contractor shall obtain the 
Owner’s approval in accordance with the following requirements:

Within fifteen (15) days after Notice to Proceed, or as necessary so as not to 
delay progress of the Work, the Contractor shall submit data substantiating any 
request for a substitution of "an equal" item.

The burden of proof as to the comparative quality and suitability of alternative 
equipment or articles, materials, products, things, or services, shall be upon the 
Contractor.  Contractor shall furnish, at his own expense, all information 
necessary or related thereto as required by the Owner.  The Owner shall be the 
sole judge as to the comparative quality and suitability of alternative equipment, 
articles, materials, products, things or services, and its decision shall be final.

7.10 EMPLOYMENT OF APPRENTICES

7.10.1 Attention is directed to the provisions of Section 1777.5 and 1777.6 
of the California Labor Code concerning the employment of apprentices by the 
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Contractor or any subcontractor.  The Contractor and any subcontractor shall 
comply with the requirements of Section 1777.5 and 1777.6 in the employment of 
apprentices.

7.10.2 Information relative to apprenticeship standards, wage schedules, 
and other requirements may be obtained from the Director of Industrial Relations, 
ex-officio the Administrator of Apprenticeship Standards and its branch offices.

7.10.3 The Contractor shall make such travel and subsistence payments 
to each workman needed to execute the Work as are established in the 
applicable collective bargaining agreements filed in accordance with Section 
1773.8 of the California Labor Code.

7.10.4 To the greatest extent possible, opportunities for training and 
employment arising from this Contract shall be given to lower income residents in 
the Civic Plaza Redevelopment Project Area.

7.11 PENALTY FOR COLLUSION

If, at any time, it is determined by the Agency that the person, firm or corporation 
to whom the Contract has been awarded has, in presenting any bid or bids, 
colluded with any other party or parties, then the Contract shall be null and void, 
and the Contractor and his sureties shall be liable for loss or damage which the 
Owner may suffer thereby, and the Owner may advertise for new bids for said 
work.

7.12 AGREEMENT TO ASSIGN ANTITRUST CLAIMS

7.12.1 In entering into a public works contract or a subcontract to supply 
goods, services, or materials pursuant to a public works contract, the Contractor 
or subcontractor offers and agrees to assign to the awarding body all rights, title 
and interest in and to all causes of action it may have under Section 4 of the 
Clayton Act (15 USC Sec. 15) or under the Cartwright Act (chapter 2 
commencing with section 16700 of part 2 of division 7 of the Business and 
Professions Code), arising from purchases of goods, services, or materials 
pursuant to the public works contract or the subcontract.  This assignment shall 
be made and become effective at the time the awarding body tenders final 
payment to the Contractor, without further acknowledgment by the parties.

7.12.2 In submitting a bid to a public purchasing body, the bidder offers 
and agrees that if the bid is accepted, it will assign to the purchasing body all 
rights, title, and interest in and to all causes of action it may have under Section 4 
of the Clayton Act (15 USC Sec. 15) or under the Cartwright Act (chapter 2 
commencing with section 16700 of part 2 of division 7 of the Business and 
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Professions Code), arising from purchases of goods, materials, or services by 
the bidder for sale to the purchasing body pursuant to the bid.  Such assignment 
shall be made and become effective at the time the purchasing body tenders final 
payment to the bidder.

7.13 DIVISION OF INDUSTRIAL SAFETY PERMITS

7.13.1 The Contractor shall, before beginning any excavation or trench 
work, five (5) feet or more in depth, secure, in addition to any permits required 
from the City, a permit "to perform Excavation or Trench work", from the State of 
California, Division of Industrial Safety.

7.13.2 In order to receive a permit "to perform Excavation or Trench work", 
the Contractor must submit a detailed plan showing his proposed design for 
shoring, bracing, sloping or other provisions to be made for worker protection 
from the hazard of caving ground during the excavation of any trench or trenches 
five (5) feet or more in depth.  If such plan varies from the shoring system 
standards established by the construction safety orders, the plan shall be 
prepared by a registered civil or structural engineer in the State of California.  
The Contractor shall also submit the detailed plan to the Owner for approval.

7.13.3 The Contractor shall file a copy of the permit "to perform excavation 
or trench work", with the Owner, at least five (5) days before the beginning of any 
excavation or trench work.

7.14 INSPECTION BY OTHER JURISDICTIONS

Whenever any part of the Work to be performed is under the jurisdiction or 
control or is to be paid for, in whole or in part, by another public subdivision entity 
or jurisdiction, including but not limited to:  The City of San Jose, United States 
Government, State of California, County of Santa Clara, or the San Jose-Santa 
Clara Water Pollution Control Plant, such Work shall be subject to inspection by 
the proper officials of such entities or jurisdictions and it must pass inspection, in 
addition to Agency inspection and such other inspection as may be otherwise 
provided for in the Contract Documents.

7.15 ARCHEOLOGICAL AND PALEONTOLOGICAL RIGHTS

Notwithstanding anything to the contrary herein, in the event any archeological or 
paleontological objects within the Project are discovered during the course of the 
Work, the Agency shall have and retain all right, title and interest to such objects 
and shall have the further right, during the course of the Contract, to examine or 
cause to have examined, the Site of the Work for any such objects and to 
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perform or have performed archeological or paleontological excavations and all 
other related work to explore for, discover, recover and remove such objects from 
the Site of the Work.

In the event the work of archeological or paleontological examination and related 
work delays the Contractor's work, Contractor shall be entitled to an extension of 
time to complete the Work equal to the number of days Contractor is thus 
delayed, provided that the Contractor makes a claim in the manner set forth in 
the Owner-Contractor Agreement.

ARTICLE 8

TIME

8.1 DEFINITIONS

8.1.1 Unless otherwise provided, the Contract Time is the period of time 
allotted in the Contract Documents for Substantial Completion of the Work as 
defined in Subparagraph 8.1.3, including authorized adjustments thereto.

8.1.2 The date of commencement of the Work is on the date specified on 
the Notice to Proceed issued by the Owner.

8.1.3 The Date of Substantial Completion of the Work or designated 
portion thereof is the Date certified by the Architect and/or Engineer when 
construction is sufficiently complete, in accordance with the Contract Documents, 
and Article 9.9 herein, so the Owner can occupy or utilize the Work or designated 
portion thereof for the use for which it was intended.

8.1.4 The term day as used in the Contract Documents shall mean 
calendar day unless specifically designated otherwise.

8.2 PROGRESS AND COMPLETION

8.2.1 All time limits stated in the Contract Documents are of the essence 
of the Contract.

8.2.2 The Contractor shall begin the Work on the date of commencement 
as defined in Subparagraph 8.1.2.  The Contractor shall carry the Work forward 
expeditiously with adequate forces and shall achieve Substantial Completion of 
the Work within the Contract Time.
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8.3 HOURS OF LABOR

8.3.1 The Contractor shall forfeit to the Owner, as a penalty, the sum of 
Twenty-five Dollars ($25.00) for each worker employed in the execution of the 
Contract for each calendar day during which such laborer, worker or mechanic is 
required or permitted to labor more than eight (8) hours in violation of the 
provisions of Sections 1810 to 1816, inclusive, of the Labor Code of the State of 
California.

ARTICLE 9

PAYMENTS AND COMPLETION

9.1 CONTRACT SUM

The Contract Sum is stated in the Owner-Contractor Agreement and, including 
authorized adjustments thereto, is the total amount payable by the Owner to the 
Contractor for the performance of the Work under the Contract Documents.

9.2 SCHEDULE OF VALUES

Following the issuance of the Notice to Proceed, the Contractor shall submit to 
the Owner a Schedule of Values.  The Contractor's Schedule of Values shall be 
prepared in such form and supported by such data to substantiate its accuracy 
as the Owner may require.  If the Schedule of Values is not approved by the 
Owner, a revised Schedule of Values shall be submitted that is mutually 
acceptable to the Contractor and the Owner.  Progress Payments shall be made 
to the Contractor based on the approved Schedule of Values.

9.3 APPLICATIONS FOR PAYMENT

9.3.1 The Contractor shall prepare an itemized Application for Payment 
based upon work completed by the close of the twentieth day of each month and 
shall submit said Application to the Owner for Owner’s review and approval no 
later than the twenty-fifth day of each month.  The Application for Payment shall 
be supported by certified payroll indicating that prevailing wages have been paid, 
along with other data substantiating the Contractor's right to payment as the 
Owner may require, and reflecting retainage, if any, as provided elsewhere in the 
Contract Documents.  Items and values of work included in the Application for 
Payment shall be as detailed as in the Contractor's Schedule of Values. 

9.3.2 Upon approval of the Application for Payment, the Owner will pay 
ninety percent (90%) of amounts due Contractor on account of progress 
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payments.  Retained percentages are for the sole protection and benefit of the 
Owner, and no other person, firm or corporation shall be entitled to receive any 
part thereof.  Sums withheld as retained percentages may be expended by the 
Owner to correct or remedy any of the conditions described in subparagraph 
9.7.1.  Except for amounts applied by Owner to correct or remedy any such 
conditions, the full contract retainage will be paid to Contractor at the time of final 
payment.  Until the time of final payment, Owner shall remain the legal and 
beneficial owner of all retained percentages.

9.3.3 Pursuant to the terms and conditions set forth in Public Contracts 
Code Section 22300, the Contractor may substitute acceptable securities in lieu 
of ten percent (10%) retention which will be withheld by Agency as retention to 
ensure Contractor’s performance under the Contract.  Such substitution of 
securities in lieu of retention shall be at the Contractor’s sole expense.  The 
Contractor shall be the beneficial owner of any security substituted for the ten 
percent (10%) retention and shall receive any interest thereon.  Any such 
security shall be returned to the Contractor at the time of final payment.  
Acceptable security shall include those securities listed in California Government 
Code § 16430, bank or savings and loan certificates of deposit, interest bearing 
demand deposit accounts or standby letters of credit.  Contractor will not be 
credited with interest for any portion of the Contract Retainage after it is paid by 
Owner to correct or remedy any of the conditions described in Subparagraph 
9.7.1.

9.3.4 At the sole discretion of the Executive Director of the Owner, when 
the Work is at least 50 percent complete and if progress is satisfactory, 
remaining Progress Payments may be paid in full, and any retention held in 
excess of five percent (5%) of the Contract Amount may be released to 
Contractor.  Under no circumstances shall retention be reduced below five 
percent (5%) of the Contract Amount until Final Completion and Final Payment 
as set forth in Section 9.10.  Contractor shall provide Consent of Surety prior to 
reduction of retainage.  Contractor shall apply for reduction in retainage to Owner 
in writing.

9.3.5 The full Contract retainage may be reinstated if the Work and its 
progress do not remain satisfactory to the Owner, or if Surety withholds its 
consent, or for other good and sufficient reasons.

9.3.6 Unless otherwise provided in the Contract Documents, payments 
will be made on account of fabricated materials or equipment not incorporated in 
the Work but delivered and suitably stored at the Site and, if approved in 
advance by the Owner, payments may similarly be made for fabricated materials 
or equipment suitably stored at some other location agreed upon in writing.  
Payments for fabricated materials or equipment stored on or off the Site shall be 
conditioned upon submission by the Contractor of bills of sale or such other 
procedures satisfactory to the Owner to establish the Owner's title to such 
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fabricated materials or equipment or otherwise protect the Owner's interest, 
including applicable insurance and transportation to the Site for those materials 
and equipment stored off the Site.  Applications for payments shall be based 
upon that portion of the Contract Sum properly allocable to labor, fabricated 
materials and equipment either incorporated in the Work or suitably stored at the 
Site, up to five (5) days prior to the date on which the Application for Payment is 
submitted.  Payments for fabricated materials and equipment stored off-site 
within fifty (50) miles of the Project will be made, subject to Owner's approval, if 
Contractor provides invoice, lien release, certificate of insurance covering stored 
materials, and stores material in an approved, bonded Shelter.  Owner and 
Owner's representatives shall have the right of inspection of materials stored off-
site.

9.3.7 The Contractor warrants that title to all Work, materials and 
equipment covered by an Application for Payment will pass to the Owner either 
by incorporation in the construction or upon receipt of payment by the Contractor, 
whichever occurs first, free and clear of all liens, claims, security interests or 
encumbrances, hereinafter referred to in this Article 9 as "liens"; and that no 
Work, materials or equipment covered by an Application for Payment will have 
been acquired by the Contractor, or by any other person performing Work at the 
Site or furnishing materials and equipment for the Project, subject to an 
agreement under which an interest therein or an encumbrance thereon is 
retained by the seller or otherwise imposed by the Contractor or such other 
person.

9.4 CERTIFICATES FOR PAYMENT

The Owner will, following the receipt of a properly prepared Application for 
Payment and certified payroll indicating that prevailing wages have been paid, 
process it for payment.  The Owner shall notify the Contractor in writing of the 
reasons for withholding the Application or recommending payment for a lesser 
amount than set forth in the Application as provided in Paragraph 9.7.1.

9.5 PAYMENTS FOR MOBILIZATION

9.5.1 Payments for mobilization shall be made in accordance with this 
subparagraph.  Mobilization shall consist of all permits, insurance and bonds, 
preparatory work and operations, including, but not limited to, those necessary 
for the movement of personnel, equipment, supplies, and incidentals to the site; 
for the establishment of all offices, buildings, utilities and other facilities 
necessary for the work on the project; and for all other work and operations 
which must be performed or costs incurred prior to beginning work on the various 
contract items on the Site.  Under no circumstance, shall the cost of mobilization 
activities exceed two (2) percent of the Contract price.
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9.5.2 Mobilization, where approved, will be paid for at the contract lump 
sum price.  The lump sum price for mobilization shall include full compensation 
for furnishing all labor, materials, tools, equipment, and incidentals, and for doing 
all the work involved in mobilization as specified herein.  When the Contract does 
not include a contract pay item for mobilization as above specified, full 
compensation for any necessary mobilization required shall be considered as 
included in the prices paid for the various contract items of work involved and no 
additional compensation will be allowed therefor.

9.5.3 Payments for mobilization will be made in accordance with the 
schedules set forth below.

.1 When the Owner has approved payments, not including the 
amount earned for mobilization, of ten percent (10%) or 
more of the Contract Sum, fifty percent (50%) of the contract 
item price for mobilization may be included in the Application 
Payment.

.2 When the Owner has approved payments, not including the 
amount earned from mobilization, of twenty percent (20%) or 
more of the Contract Sum, seventy-five percent (75%) of the 
contract item price for mobilization may be included in the 
application payment.

.3 When the Owner has approved payments not including the 
amount earned from mobilization of fifty percent (50%) or 
more of the Contract Sum, ninety percent (90%) of the 
contract item price from mobilization may be included in the 
application payment.  The retention of fund provisions of 
subparagraph 9.3.2 shall apply to the contract lump sum 
item for mobilization.

9.5.4 The adjustment provisions in Article 12 shall not apply to the 
contract lump sum item for mobilization.  If contract items are adjusted as 
provided in Article 12, any mobilization costs applicable to such items of work will 
be deemed to have been recovered by the Contractor by the payments made for 
mobilization, and mobilization costs will be excluded from consideration in 
determining compensation under Article 12.

9.6 PROGRESS PAYMENTS

9.6.1 The Contractor following receipt of payment by the Owner shall 
promptly pay each subcontractor upon receipt of payment from the Owner, out of 
the amount paid to the Contractor on account of such sub-contractor's Work, the 
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amount to which said subcontractor is entitled, reflecting the percentage actually 
retained, if any, from payments to the Contractor on account of such sub-
contractor's Work.  The Contractor shall, by an appropriate agreement with each 
subcontractor, require each subcontractor to make payments to their sub-
subcontractors in similar manner.

9.6.2 The Owner may, on request and at the Owner's discretion, furnish 
to any subcontractor, if practicable, information regarding the percentages of 
completion or the amounts applied for by the Contractor and the action taken 
thereon by the Owner on account of Work done by such subcontractor.

9.6.3 Neither the Owner nor the Architect and/or Engineer shall have any 
obligation to pay or to see to the payment of any monies to any subcontractor.

9.6.4 No certification of a progress payment, any progress payment, or 
any partial or entire use or occupancy of the Project by the Owner, shall 
constitute an acceptance of any Work not in accordance with the Contract 
Documents.

9.7 PAYMENTS WITHHELD

9.7.1 The Owner, following consultation with the Architect and/or 
Engineer, may decline to approve and may withhold the Application for Payment 
in whole or in part.  If the Owner determines failure by the Contractor to perform 
its contractual obligations, the Owner will notify the Contractor as provided in 
Paragraph 9.4.  The Owner may also decline to provide payment or, because of 
subsequently discovered evidence or subsequent observations, the Owner may 
nullify the whole or any part of any Applications for Payment previously issued to 
such extent as may be necessary to protect the Owner from loss because of:

.1 defective Work not remedied;

.2 third party claims filed or reasonable evidence indicating 
probable filing of such claims;

.3 failure of the Contractor to make payments properly to 
subcontractors, or for labor, materials or equipment;

.4 proof that the Work cannot be completed for the unpaid
balance of the Contract Sum;

.5 damage to the Owner or another contractor;

.6 proof that the Work cannot be completed within the Contract 
Time;
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.7 persistent failure to carry out the Work in accordance with 
the Contract Documents;

.8 failure to submit an original or an updated Project Schedule 
in accordance with the Contract Documents;

.9 failure to submit proper shop drawings;

.10 failure to submit certification for compliance with Section 
4.13;

.11 failure to submit certified payroll indicating that prevailing 
wages have been paid.

9.7.2 When the grounds described in Subparagraph 9.7.1 above are 
removed, payment shall be made for amounts withheld because of them.

9.8 TIME OF PAYMENT

9.8.1 The Owner will make Progress Payments within a time agreed 
upon prior to signing of Contract, or where no prior agreement is made, within 
thirty (30) days of receipt of an approved Application for Payment.

9.8.2 Owner retains right to make partial payments or reduced payment 
during the period of any dispute and Contractor shall be obligated to continue all 
Work.

9.9 SUBSTANTIAL COMPLETION

9.9.1 When the Contractor considers that the Work, or a designated 
portion thereof which is acceptable to the Owner, is substantially complete as 
defined in Paragraph 8.1.3 and this paragraph, the Contractor shall prepare and 
submit to the Owner and Architect and/or Engineer a written notice stating (1) the 
Work is ready to be accepted as substantially complete, (2) the date of 
substantial completion and (3) a list of items that remain to be completed or 
corrected.  The failure to include any items on such list does not alter the 
responsibility of the Contractor to complete all Work in accordance with the 
Contract Documents.  When the Owner and Architect and/or Engineer determine 
that the Work or designated portion thereof is substantially complete, the Owner 
and Architect and/or Engineer will prepare a Certificate of Substantial Completion 
of the Work that will be provided to Contractor, that will include a punchlist of 
items to be completed pursuant to the Contract Documents and the Date of 
Substantial Completion of the Work.  The Certificate of Substantial Completion 
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shall also state the responsibilities of the Owner and the Contractor for security, 
maintenance, heat, utilities, damage to the Work and insurance, and shall fix the 
time within which the Contractor shall complete the items listed therein required 
for Final Completion.  The Certificate of Substantial Completion of the Work shall 
be submitted to the Contractor for his written acceptance of the responsibilities 
assigned to them in such Certificate.  The Project shall not be deemed 
substantially complete until the Owner executes the Certificate of Substantial 
Completion.  In addition, the Contractor must obtain and submit to the Owner, 
prior to the Date of Substantial Completion, all necessary permits for occupancy 
or the date of Substantial Completion shall be deemed postponed until the 
Owner receives these permits.  If desired by Owner, portions of the Work, as 
completed, may be placed in service.  The Contractor shall give proper access to 
the Work for this purpose.  Such use and operation shall not constitute an 
acceptance or substantial completion of the Work or that portion placed in 
service.  Nothing in this section shall be construed as relieving the Contractor 
from liability for defects due to faulty construction or from its responsibility to 
correct defective work or materials.

9.9.2 Upon Substantial Completion of the Work or designated portion 
thereof, and upon application by the Contractor, the Executive Director of Owner 
at his/her sole discretion shall have the authority to reduce the Contractor's 
retention balance down to no less than five percent (5%) of the contract sum.

9.9.3 Warranties required by the Contract Documents shall commence 
on the date of final acceptance by Owner or from the Date of Substantial 
Completion of the Work or designated portion thereof, whichever is earlier, 
unless otherwise provided in the Certificate of Substantial Completion of the 
Work or designated portion thereof.  Contractor shall obtain any manufacturer's 
extended warranties as are necessary to comply with this requirement.

9.10 FINAL COMPLETION AND FINAL PAYMENT

9.10.1 Following the Owner's issuance of the Certificate of Substantial 
Completion of the Work or designated portion thereof, and the Contractor's 
completion or correction of the Work in accordance with the requirements of the 
Certificate of Substantial Completion, the Contractor shall forward to the Owner a 
written notice that the Work is ready for final inspection and acceptance, and 
shall also forward to the Owner a final Application for Payment.  Upon receipt, 
the Owner will make the necessary evaluations and will promptly make such 
inspection.  When the Owner finds the Work acceptable under the Contract 
Documents and the Contract fully performed, the Owner will issue a Certificate 
for Payment.  All prior partial estimates and payments shall be subject to 
correction on the final estimate and payment.  No payment shall be construed to 
be an approval or acceptance of any defect in work or improper materials.
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9.10.2 Neither the final payment nor the remaining retainage shall become 
due until the Contractor submits to the Owner, (1) an affidavit that all payrolls, 
bills for materials and equipment, and other indebtedness connected with the 
Work for which the Owner or the Owner's property might in any way be 
responsible, have been paid or otherwise satisfied, (2) consent of surety, if any, 
to final payment, and (3) if required by the Owner, other data establishing 
payment or satisfaction of all such obligations, such as receipts, releases and 
waivers of liens arising out of the Contract, to the extent and in such form as may 
be designated by the Owner.  If any subcontractor refuses to furnish a release or 
waiver required by the Owner, the Contractor may furnish a bond satisfactory to 
the Owner to indemnify the Owner against any such lien.  If any such lien 
remains unsatisfied after all payments are made, the Contractor shall refund to 
the Owner all monies that the latter may be compelled to pay in discharging such 
lien, including all costs and reasonable attorneys' fees.

9.10.3 Except for those claims previously made by the Contractor in 
writing and identified by the Contractor as unsettled at the time of final 
Application for Payment, acceptance by the Contractor of final payment shall be 
and shall operate as a release to Owner, its successors, assigns, officers and 
employees and the Architect and/or Engineer of and from any and all other 
claims, demands, causes of action, obligations, damages or liabilities, whether or 
not known or suspected, which Contractor ever had or claims to have had as of 
or prior to the acceptance of final payment arising directly or indirectly out of, or 
in any way connected with any of the transactions, series of transactions or 
matters in connection with the Work and every act and neglect of the Owner, its 
officers, employees, successors, assigns, and the Architect and/or Engineer 
relating to or arising out of the Work.  No payment, however, final or otherwise, 
shall operate to release the Contractor or his sureties from any obligations under 
this contract for the Contractor's bond for faithful performance and Contractor's 
payment bond.

9.10.4 All provisions of this Agreement, including without limitation those 
establishing obligations and procedures, shall remain in full force and effect 
notwithstanding the making or acceptance of final payment prior to the Date of 
Substantial Completion of the Work.

9.10.5 Final payment shall be made to Contractor no earlier than thirty-five 
(35) days after acceptance of the Work by the Owner, which acceptance shall be 
evidenced by the recordation of a Notice of Completion of the Work in the Office
of the County Recorder.  However, the Owner may accept Completion of the 
Contract and have the Notice of Completion recorded when the entire work shall 
have been completed to the satisfaction of the Owner, except for minor corrective 
items, as distinguished from incomplete items.  If the Contractor fails to correct all 
such items prior to the expiration of the thirty-five day period, immediately 
following acceptance of completion, the Owner shall withhold from the final 
payment an amount equal to 150% of the estimated cost of correction of all such 
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items until the last of the items have been corrected.  At the end of the thirty-five 
(35) day period, if there are items remaining to be corrected, the Owner may 
request the Contractor in writing to make immediate correction of said items; and 
if the Contractor fails to make such correction within ten (10) days of the date of 
the written notice, the Owner may make the correction and deduct the costs from 
the amount withheld therefor.

9.11 DELAYS

9.11.1 The Date for Substantial Completion of the Work shall not be 
extended except in accordance with the provisions of the Owner-Contractor 
Agreement (Extension of Scheduled Completion Date).

9.11.2 In the event that a suspension of the Work is ordered by the Owner 
due to failure on the part of the Contractor to perform any provisions of the 
Contract, the days on which the suspension of the Work is in effect shall be 
considered calendar days and the dates set forth in the Owner-Contractor 
Agreement shall not be extended and the Contractor shall not be relieved of any 
claim for liquidated damages, engineering or inspection charges or any other 
charges which the Owner may have.

ARTICLE 10

PROTECTION OF PERSONS AND PROPERTY

10.1 SAFETY PRECAUTIONS AND PROGRAMS

The Contractor shall be responsible for initiating, maintaining and supervising all 
safety precautions and programs in connection with the Work. 

10.2 SAFETY OF PERSONS AND PROPERTY

10.2.1 The Contractor shall take all reasonable precautions for the safety 
of, and shall provide all reasonable protection to prevent damages, injury or loss 
to:

.1 all employees on the Work and all other persons who may 
be affected thereby;

.2 all the Work and all materials and equipment to be 
incorporated therein, whether in storage on or off the Site, 
under the care, custody or control of the Contractor or any of 
the Contractor's subcontractors or sub-subcontractors;
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.3 other property at the Site or adjacent thereto, including trees, 
shrubs, lawns, walks, pavements, roadways, structures and 
utilities not designated for removal, relocation or 
replacement in the course of construction; and

.4 the work of the Owner or other separate contractors.

Contractor shall take all reasonable precautions to protect the work from 
vandalism or other abuse.

Contractor, not Owner or Architect and/or Engineer, shall remain fully responsible 
for the disposition and the exposure to persons of materials, whether or not 
hazardous.  Contractor remains fully responsible for the handling of and the 
removal of products and systems and shall take necessary measures to protect 
employees, subcontractors, general public, design consultants and others.  If 
temporary removal is required of any of the items referred in Subparagraph 
10.2.1.3 above, or if damage occurs thereto, the Contractor shall restore or 
replace same at his own expense.  Items replaced shall be of the same kind, 
quality and size.

10.2.2 The Contractor shall give all notices and comply with all applicable 
laws, ordinances, rules, regulations and lawful orders of any public authority 
bearing on the safety of persons or property or their protection from damage, 
injury or loss.

10.2.3 The Contractor shall erect and maintain, as required by existing 
conditions and the progress of the Work, all reasonable safeguards for safety 
and protection, including posting danger signs and other warnings against 
hazards, promulgating safety regulations and notifying owners and users of 
adjacent utilities.

10.2.4 No explosives shall be stored or used on the Site unless specifically 
approved by the Owner and all applicable federal, state and local regulatory 
agencies.

10.2.5 The Contractor shall promptly remedy all damage or loss to any 
property referred to in Subparagraphs 10.2.1.2 and 10.2.1.3 caused in whole or 
in part by the Contractor, any subcontractor, any sub-subcontractor, anyone 
directly or indirectly employed by any of them, or by anyone for whose acts any 
of them may be liable, and for which the Contractor is responsible under 
Subparagraphs 10.2.1.2 and 10.2.1.3, except damage or loss attributable to the 
acts or omissions of the Owner, the Architect and/or Engineer or anyone directly 
or indirectly employed by any of them, or by anyone for whose acts any of them 
may be liable, and not attributable to the fault or negligence of the Contractor.  
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The foregoing obligations of the Contractor are in addition to the Contractor's 
obligations under Paragraph 4.18.

10.2.6 The Contractor shall designate a responsible member of the 
Contractor's organization at the Site whose duty shall be the prevention of 
accidents.  This person shall be the Contractor's superintendent unless otherwise 
designated by the Contractor in writing to the Owner.

10.2.7 The Contractor shall not load or permit any part of the Work to be 
loaded so as to endanger its safety.

10.2.8 The Contractor shall so conduct his operations as to offer the least 
possible obstruction and inconvenience to the public and he shall have under 
construction no greater length or amount of Work than he can prosecute properly 
with due regard to the rights of the public.  Unless otherwise provided elsewhere 
in the Contract Documents, all traffic shall be permitted to pass through the Work 
with as little inconvenience and delay as possible.  Spillage resulting from hauling 
operations along or across the traveled way shall be removed immediately at the 
Contractor's expense.

10.2.8.1 Existing traffic signal and right-of-way lighting systems shall be kept 
in operation for the benefit of the traveling public during progress of the Work, 
and City forces may continue routine maintenance of existing systems.

10.2.8.2 Convenience of abutting owners along the right-of-way shall be 
provided for as far as practicable.  Convenient access to driveways, houses, and 
buildings along the line of the Work shall be maintained and temporary 
approaches to crossings or intersecting right-of-ways shall be provided and kept 
in good condition.  When the abutting property owner's access across the right-
of-way line is to be eliminated, or to be replaced under the contract or by other 
access facilities, the existing access shall not be closed until the replacement 
facilities have been completed.

10.2.8.3 In order to expedite the passage of public traffic through or around 
the Work or where ordered by the Owner, the Contractor shall install signs, lights, 
flares, barricades and other facilities for the sole convenience and direction of 
public traffic.  Also, where directed by the Owner, Contractor shall provide and 
station competent flagpersons whose sole duties shall consist of directing the 
movement of public traffic through or around the Work.

10.2.8.4 The Contractor shall be required to pay the cost of replacing or 
repairing all facilities installed for the convenience of direction or warning of 
public traffic, that are lost or damaged by reason of Contractor’s operations to 
such an extent as to require replacement or repair.
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10.2.8.5 Except as otherwise provided elsewhere in the Contract 
Documents, full compensation for conforming to the requirements of this section 
shall be considered as included in the prices paid for the various contract items 
of Work and no additional allowance will be made therefor.

10.2.9 It is the Contractor's responsibility to provide for the safety of the 
public during construction.

10.2.9.1 Whenever the Contractor's operations create a condition hazardous 
to traffic or to the public, Contractor shall furnish at Contractor’s own expense, 
and without cost to the Owner, such flagpersons and guards as are necessary to 
give adequate warning to the public of any dangerous conditions to be 
encountered and Contractor shall furnish, erect, and maintain such fences, 
barricades, lights, signs, and other devices and take such other protective 
measures as are necessary to prevent accidents or damage or injury to the 
public.

10.2.9.2 All traffic control signs, barricades, lights and other warning and 
safety devices shall conform to the current "Manual of Warning Signs, Lights, and 
Devices for Use in Performance of Work upon Highways" issued by the State of 
California Business and Transportation Agency, Department of Transportation.

10.2.9.3 Should the Contractor appear to be neglectful or negligent in 
furnishing warning devices and taking protective measures, as above provided, 
the Owner may direct attention to the existence of a hazard and the necessary 
warning devices shall be furnished and installed by the Contractor at his 
expense.  Should the Owner point out the inadequacy of warning devices and 
protective measures, such action on the part of the Owner shall not relieve the 
Contractor from responsibility for public safety or abrogate his obligation to 
furnish and pay for these devices and measures.

10.2.9.4 The installation of general right-of-way illumination shall not relieve 
the Contractor of his responsibility for furnishing and maintaining any of the 
protective facilities hereinbefore specified.

10.2.9.5 Should the Contractor be neglectful, or negligent in furnishing 
and/or maintaining warning and protective facilities as required herein, the Owner 
may furnish and/or maintain such facilities and charge Contractor therefor by 
deducting the cost thereof from periodic progress payments due the Contractor 
as such costs are incurred by the Owner.

10.2.9.6 In the event the Contractor does not provide such flagpersons and 
guards as are required by this section, the Owner may request the San Jose 
Police Department to the job and the cost to the Owner for providing flagpersons 
and guards shall be deducted from any periodic progress payments due the 
Contractor.
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10.2.9.7 No material or equipment shall be stored where it will interfere with 
the free and safe passage of public traffic, and at the end of each day's work and 
at other times when construction operations are suspended for any reason, the 
Contractor shall remove all equipment and other obstructions from that portion of 
the right-of-way open for use by public traffic.

10.2.9.8 Full compensation for conforming to all of the provisions of this 
Section shall be considered as included in the prices paid for the various contract 
items of Work and no additional allowance will be made therefor.

10.2.10 Due care shall be exercised to avoid injury to existing right-of-way 
improvements or facilities, utility facilities, adjacent property, and roadside trees 
and shrubbery that are not to be removed.

10.2.10.1 Roadside trees and shrubbery that are not to be removed and pole 
lines, fences, signs, survey markers and monuments, buildings and structures, 
conduits, pipe lines under or above ground, sewer and water lines, all right-of-
way facilities, and any other improvements or facilities within or adjacent to the 
Work, shall be protected from injury or damage, and if ordered by the Owner, the 
Contractor shall provide and install suitable safeguards, approved by the Owner, 
to protect such objects from injury or damage.  If such objects are injured or 
damaged by reason of the Contractor's operations, they shall be replaced or 
restored, at the Contractor's expense, to a condition as good as when the 
Contractor entered upon the Work, or as good as required by the Contract 
Documents, if any such objects are a part of the Work being performed under the 
Contract.

10.2.10.2 The Contractor shall examine all bridges, culverts and other 
structures on or near the Work, over which Contractor will move materials and 
equipment and before using them, Contractor shall properly strengthen such 
structures, where necessary.  The Contractor will be held responsible for any and 
all injury or damage to such structures caused by reason of Contractor’s 
operations.

10.2.10.3 The fact that any underground non-utility facility or any existing 
service lateral or appurtenances, wherever the presence of such lateral or 
appurtenances can be inferred from the presence of other visible facilities such 
as buildings, meter and junction boxes on or adjacent to the construction site, are 
not shown upon the Plans shall not relieve the Contractor of his responsibility 
under this Section.  It shall be the Contractor's responsibility to ascertain the 
existence of any underground improvements, except for unmarked existing main 
and trunkline utility facilities, which may be subject to damage by reason of his 
operations.
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10.2.10.4 Full compensation for furnishing all labor, materials, tools and 
equipment and doing all the work involved in protecting property as above 
specified, shall be considered as included in the prices paid for the various 
contract items of Work and no additional compensation will be made therefor.

10.2.11 As between the Owner and the Contractor, the Owner shall assume 
responsibility for the timely removal, relocation or protection of existing main or 
trunkline utility facilities located on the Site, unless such utility facilities are 
identified in the Plans and Specifications.  The Contractor shall be compensated 
under the provisions of Article 12 for any costs of locating, repairing damage not 
due to the failure of the Contractor to exercise reasonable care, and removing or 
relocating such utility facilities not indicated in the Plans and Specifications with 
reasonable accuracy, and for equipment on the Project necessarily idled during 
such work.  The Contractor shall not be assessed liquidated damages for 
delaying completion of the Project when such delay was caused by the failure of 
the Owner or the owner of the utility to provide for removal or relocation of such 
utility facilities.  If the Contractor, while performing the Work, discovers utility 
facilities not identified by the Owner, the Contractor shall immediately notify the 
Owner and utility in writing.  The public utility, where it is the owner, shall have 
the sole discretion to perform repairs or relocation work or to permit the 
Contractor to perform repairs or relocation work at a reasonable price.

10.3 EMERGENCIES

In any emergency affecting the safety of persons or property the Contractor shall 
act, at the Contractor's discretion, to prevent threatened damage, injury or loss.  
The Contractor shall immediately notify the Owner in writing of such actions.  Any 
additional compensation or extension of time claimed by the Contractor on 
account of emergency work shall be determined as provided in Article 12 for 
Changes in the Work.

ARTICLE 11

INSURANCE

11.1 CONTRACTOR'S LIABILITY INSURANCE

11.1.1 The Contractor shall procure and maintain for the duration of this 
Contract, at its sole cost and expense, insurance against claims for injuries to 
persons or damages to property which may arise from, or in connection with, the 
performance of the Work by, or on behalf of, the Contractor.
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11.1.2 The minimum scope of insurance coverage shall be at least as 
broad as:

a. The coverage provided by Insurance Services Office 
Commercial General Liability coverage ("occurrence") Form 
Number CG 0001; and

b. The coverage provided by Insurance Services Office Form 
Number CA 0001 covering Automobile Liability.  Coverage 
shall also be included for all owned, non-owned and hired 
autos; and

c. Workers' Compensation insurance as required by the 
California Labor Code and Employers Liability insurance.

There shall be no endorsement reducing the scope of coverage required 
above, unless approved by the City’s Risk Manager.

11.1.3 The minimum limits of insurance shall be no less than:

1. Commercial General Liability:  $1,000,000 per occurrence 
for bodily injury, personal injury and property damage.  If 
Commercial General Liability Insurance or other form with a 
general aggregate limit is used, either the general aggregate 
limit shall apply separately to this project/location or the 
general aggregate limit shall be twice the required 
occurrence limit; and

2. Automobile Liability:  $1,000,000 combined single limit per 
accident for bodily injury and property damage; and

3. Workers' Compensation and Employers' Liability:  Workers' 
Compensation limits as required by the California Labor 
Code and Employers Liability limits of $1,000,000 per 
accident.

11.1.4 Any deductibles or self-insured retentions must be declared to, and 
approved by the City’s Risk Manager.  At the option of Agency, either; the insurer 
shall reduce or eliminate such deductibles or self-insured retentions as respects 
Agency, the City, their officer, employees, agents and contractors and the 
Agency’s Architect and/or Engineer; or Contractor shall procure a bond
guaranteeing payment of losses and related investigations, claim administration 
and defense expenses in an amount specified by the Agency.

11.1.5 The policies are to contain, or be endorsed to contain, the following 
provisions:
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1. Commercial General Liability and Automobile Liability
Coverages.

a. The Agency, the City, their officials, employees, 
agents and contractors, and the Agency’s Architect 
and/or Engineer, are to be covered as additional 
insureds as respects liability arising out of activities 
performed by, or on behalf of, the Contractor; 
products and completed operations of the Contractor; 
premises owned, leased or used by the Contractor; 
automobiles owned, leased, hired or borrowed by 
Contractor.  The coverage shall contain no special 
limitations on the scope of protection afforded to the 
Agency, the City, their officials, employees, agents 
and contractors including the Agency’s Architect 
and/or Engineer; and

b. The Contractor's insurance coverage shall be primary 
insurance as respects the Agency, the City, their 
officials, employees, agents and contractors, and the 
Agency’s Architect and/or Engineer.  Any insurance or 
self-insurance maintained by the Agency, the City, 
their officials, employees, agents or contractors, or 
the Agency’s Architect and/or Engineer shall be 
excess of the Contractor's insurance and shall not 
contribute with it; and

c. Any failure to comply with reporting provisions of the 
policies shall not affect coverage provided to the 
Agency, the City, their officials, employees, agents, or 
contractors, or the Agency’s Architect and/or 
Engineer; and

d. Coverage shall state that the Contractor's insurance 
shall apply separately to each insured against whom 
claim is made or suit is brought, except with respect 
to the limits of the insurer's liability; and

e. Coverage shall contain a waiver of subrogation in 
favor of the Agency, the City, their officials, 
employees, agents and contractors, and the Agency’s 
Architect and/or Engineer.

2. Workers’ Compensation and Employers Liability Coverages 
shall contain a waiver of subrogation in favor of the Agency, 
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the City, their officials, employees, agents, and contractors, 
and the Agency’s Architect and/or Engineer.

3. Each insurance policy required by this Contract shall be 
endorsed to state that coverage shall not be suspended, 
voided, cancelled, or reduced in limits except after thirty (30) 
days' prior written notice has been given to the Agency, 
except that ten (10) days’ prior written notice shall apply in 
the event of cancellation for non-payment of premium.

11.1.6. Contractor shall furnish the Agency (in the manner provided below) 
with certificates of insurance and with original endorsements affecting coverage 
required by this Contract.  The certificates and endorsements for each insurance 
policy are to be signed by a person authorized by that insurer to bind coverage 
on its behalf.  Copies of all the required endorsements shall be attached to the 
certificates of insurance which shall be provided by the insurer as evidence of the 
stipulated coverages.  This proof of insurance shall be mailed to the following 
address or any subsequent address as may be directed in writing by the City’s 
Risk Manager:

The City of San Jose – Human Resources
Risk Management
200 East Santa Clara Street, 2nd Floor Wing
San Jose, CA  95113-1905

11.1.7 Contractor shall include all subcontractors as insureds under its 
policies or shall obtain separate certificates and endorsements for each 
subcontractor.

11.1.8 Insurance is to be placed with insurers acceptable to the City's Risk 
Manager.  All policies, endorsements, certificates and/or binders shall be subject 
to approval by the City's Risk Manager as to form and content.  These insurance 
requirements are subject to amendment or waiver if so approved in writing by the 
City’s Risk Manager.

11.1.9 Notwithstanding any other provisions of the Contract Documents 
inconsistent with the provisions of this Subparagraph, the Contractor shall not be 
responsible for the cost of repairing or restoring damage to the Work caused by 
an Act or Acts of God occurring after the Contract for the Work is entered into.  
For the purpose of this Subparagraph, Acts of God shall include only 
earthquakes and tidal waves, when such occurrences or conditions and effects 
have been proclaimed a disaster or state of emergency by the Governor of the 
State of California or by the President of the United States.

11.1.10 Contractor shall assist in every manner possible in the reporting 
and investigation of any accident and, upon request, to cooperate with all 
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interested insurance carriers in the handling of any claim by securing and giving 
evidence and obtaining the attendance of witnesses as required for the resolution 
of any claim or lawsuit.

11.1.11 Agency in no way purports to be a bailee, and is therefore not 
responsible in any way for any damage to the property of others including, but 
not limited to, the property of Contractor, the Contractor's contractor, or their 
respective agents, employees and invitees.

11.2 CONTRACTOR'S RESPONSIBILITY FOR WORK

Until completion of the contract and final acceptance of the Work by the Owner, 
the Contractor shall have the charge and care of and shall bear the risk of injury, 
loss, or damage to any part thereof by the action of the elements or from any 
other cause, whether arising from the execution or from the non-execution of the 
Work, or from any other cause.  The Contractor shall rebuild, repair, restore, and 
make good all injuries, losses or damages to any portion of the Work occasioned 
by any cause before its completion and acceptance and shall bear the expense 
thereof, except as otherwise expressly provided in subparagraph 11.10.

In case of suspension of Work from any cause whatever, the Contractor shall be 
responsible for the Work as above specified and he shall also be responsible for 
all materials delivered to the Work or materials which have been furnished by the 
Owner.  If ordered by the Owner, the Contractor shall at Contractor's own 
expense, properly store materials which have been furnished by the Owner.  
Such storage by the Contractor shall be on behalf of the Owner, and the Owner 
shall at all times be entitled to the possession of such materials, and the 
Contractor shall promptly return the same to the Site when requested.  The 
Contractor shall not dispose of any of the materials so stored except on written 
authorization from the Owner.

ARTICLE 12

CHANGES IN THE WORK

12.1 CHANGE ORDERS

12.1.1 A Change Order is a signed written order to the Contractor showing 
the recommendation of the Architect and/or Engineer, the approval of the 
Architect and/or Engineer and the authorization of the Owner, issued after 
execution of the Contract, authorizing a change in the Work and/or an adjustment 
in the Contract Sum and/or the Contract Time.  The Contract Sum and the 
contract time may be changed only by Change Order.  Any Change Order signed 
by the Contractor shall indicate the Contract Sum and the Contract Time.  
Adjustments of Contract Time, Work or Sum may be issued without notice to 
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Sureties, and absence of such notice shall not relieve the Sureties of any 
responsibilities (See Sub-paragraph 7.6.3).  No Change Order shall operate to 
authorize a time extension, unless such Change Order specifies such extension.  
If no time extension has been granted in such Change Order, Contractor agrees 
that in no event shall Contractor make any subsequent claim relating to the items 
covered by such Change Order.

12.1.2 The Owner, without invalidating the Contract, may order changes in 
the Work within the general scope of the Contract consisting of additions, 
deletions or other revisions, the Contract Sum and the Contract Time being 
adjusted accordingly.  All such changes in the Work shall be authorized by 
Change Order, and shall be performed under the applicable conditions of the 
Contract Documents.  A Contract Change Order will not become effective until 
approved by the Owner.

12.1.3 The cost or credit to the Owner resulting from a change in the Work 
shall be determined in one or more of the following ways at discretion of the 
Owner (all changes, unless otherwise directed by Owner, shall be determined by 
Method .1):

.1 Change Order Work will be estimated using the following 
criteria:

a. All labor will be calculated based on Nationally 
Recognized Labor Calculators; MCA for Mechanical 
NECA for Electrical and Means for all other labor.  
Only the lowest column rate will be accepted.  No 
multipliers will be allowed unless previously approved 
in writing by Owner.  Contractor shall provide Owner 
with the latest copy of applicable standard manual 
noted above.

b. Material prices will be based on "Trade Book" 
wholesale column or other Architect and/or 
Engineer/Owner acceptable wholesale price 
standards.  If these are not available for the material 
noted, they shall be priced at quoted wholesale 
discounted values.  Contractor shall provide Owner 
with a copy of the “Trade Book”.

c. Equipment will be priced at Manufacturer quoted/ 
invoiced costs.

d. Rental Equipment will be priced using State 
Equipment Rental Guides.  Contractor shall provide 
Owner with a copy of the latest Rental Guide.
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e. Contractor's Overhead1 and Profit Mark-Up for 
subcontractor work and bonds and insurance cost2
shall not exceed 5% of subcontractors’ cost 
(excluding overhead and profit for subcontractor).

f. Contractor’s Overhead1 and Profit Mark-Up for 
Contractor’s self-performed work and bonds and 
insurance cost2 shall not exceed 15% of Contractor’s 
cost.

g. Total Change Order Mark-Up of Overhead1 and Profit, 
including all levels of subcontractors and contractor 
combined, shall not exceed 20% cumulative.  Change 
Orders shall clearly indicate all levels of mark-up.

.2 by unit prices stated in the Contract Documents or 
subsequently agreed upon;

.3 by the method provided in Sub-paragraph 12.1.4;

Should the Contractor disagree with any terms or conditions set forth in an 
approved Change Order which Contractor has not executed, Contractor shall 
submit a written protest to the Architect and/or Engineer, within ten (10) days 
after receipt of said approved Change Order.  The protest shall state the points of 
disagreement, and if possible, the contracts specification references, quantities, 
and costs involved.  If a written protest is not submitted, payment will be made as 
set forth and such payment shall constitute full compensation for all work 
included therein or required thereby.  Such unprotested approved Change 
Orders will be considered as executed Change Orders.

12.1.4.1 If none of the methods set forth in subparagraphs 12.1.3.1, 12.1.3.2 
or 12.1.3.3 is agreed upon, the Contractor, provided a written order signed by the 
Owner is received, shall promptly proceed with the Work involved.  The cost of 

                                           
1 The term Overhead as used above shall include the following:

° all indirect labor such as management, supervision, engineer and/or consultanting, 
drafting, estimating, secretarial and accounting.

° all field office expenses including office supplies

° all corporate office expenses

° small tools (capitalized under $500.00 each) (Except tools unique to the change)

° transportation expenses including company owned vehicles, and reasonable airfare, car 
rental, hotel/motel and meals.

2 The cost of bonds and insurance shall be limited to .5% of the cost of the coverage.
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such Work shall then be determined by the Architect and/or Engineer, on the 
basis of the actual and reasonable expenditures and savings of those performing 
the Work attributable to the change, including in the case of an increase in the 
Contract Sum, a reasonable allowance for overhead and profit.  In such case, the 
Contractor shall keep and present, in such form as the Owner or the Architect 
and/or Engineer may prescribe, an itemized accounting together with appropriate 
supporting data for inclusion in a Change Order.  Material charges shall be 
substantiated by valid copies of vendor's invoices.  Contractor shall keep full and 
complete records of the cost of such work and shall permit the Architect and/or 
Engineer and Owner to have such access thereto as may be necessary to assist 
in the determination of the compensation payable for such work.  Unless 
otherwise provided in the Contract Documents, cost shall be limited to the 
following:  actual cost of materials, including sales tax and cost of delivery, 
except that if Contractor does not furnish satisfactory evidence of the cost of 
such materials, it shall be deemed to be the lowest current wholesale price at 
which such materials are available in the quantities concerned delivered to the 
job site; actual cost of labor, including social security, old age and unemployment 
insurance, and fringe benefits required by agreement or custom; workers' or 
workmen's compensation insurance; bond premiums; actual rental value of 
equipment and machinery, except that in no case shall such rental value exceed 
the rental rates of established distributors or equipment rental agencies serving 
the area, plus thirty-three and one-third percent (33-1/3%) for the cost of fuel, oil, 
lubrication and field repairs and maintenance; and the additional costs of 
supervision and field office personnel directly attributable to the change.

12.1.4.2 The amount of credit to be allowed by the Contractor to the Owner 
for any deletion or change which results in a net decrease in the Contract Sum 
will be the amount of the actual net cost as confirmed by the Architect and/or 
Engineer.  When both additions and credits covering related Work or 
substitutions are involved in any one change, the allowance for overhead and 
profit shall be figured on the basis of the net increase, if any, with respect to that 
change.  If the price change is in addition to the Contract Sum, it shall include the 
Contractor's and subcontractors’ overhead and profit.  Overhead and profit is 
limited to that specified in 12.1.3.1e and f.  On any change which involves a net 
credit to the Owner, no allowance for overhead or profit shall be figured.

12.1.5 If unit prices are stated in the Contract Documents or subsequently 
agreed upon, and if the quantities originally contemplated are so changed in a 
proposed Change Order that application of the agreed unit prices to the 
quantities of Work proposed will cause substantial inequity to the Owner or the 
Contractor, the applicable unit prices shall be equitably adjusted.
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12.2 CONCEALED CONDITIONS

The Contractor shall promptly and before the following conditions are disturbed, 
notify the Owner in writing of any:

.1 Material that was not previously identified in the Construction 
Manual and that Contractor believes may be material that is 
hazardous waste, as defined in Section 25117 of the Health 
and Safety Code, that is required to be removed to a Class I, 
Class II, Class III disposal site in accordance with provisions 
of existing law.

.2 Subsurface or latent physical conditions at the Site differing 
from those indicated by information about the Site made 
available to bidders prior to the deadline for submitting bids.

.3 Unknown physical conditions at the site of any unusual 
nature, different materially from those ordinarily encountered 
and generally recognized as inherent in work of the 
character provided for in the Contract Documents.

The Owner shall promptly investigate the conditions, and if it finds that the 
conditions do materially so differ, or do involve hazardous waste, and cause a 
decrease or increase in the Contractor's cost of, or the time required for, 
performance of any part of the work shall issue a change order under the 
procedures described in the Contract Documents.

In the event that a dispute arises between the Agency and the Contractor over 
whether or not the conditions materially differ, or involve hazardous waste not 
previously identified, or cause a decrease of increase in the Contractor's cost of, 
or time required for, performance of any part of work, the Contractor shall not be 
excused from any scheduled completion date provided for by the Contract 
Documents, but shall proceed with all work to be performed under the Contract 
Documents.  The Contractor shall retain any and all rights provided either by 
contract or by law which pertain to the resolution of disputes and protests 
between the contracting parties. 

12.3 CLAIMS FOR ADDITIONAL COST

12.3.1 If the Contractor wishes to make a claim for an increase in the 
Contract Sum, the Contractor shall give the Owner written notice thereof within 
ten (10) days after the occurrence of the event giving rise to such claim.  This 
notice shall be given by the Contractor before proceeding to execute the Work, 
except in an emergency endangering life or property, in which case the 
Contractor shall proceed in accordance with Paragraph 10.3.  No such claim 
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shall be valid unless so made.  If the Owner and the Contractor cannot agree on 
the amount of the adjustment in the Contract Sum, it shall be determined by the 
Owner after consultation with the Architect and/or Engineer.  Any change in the 
Contract Sum resulting from such claim shall be authorized by Change Order.  
The expense or responsibility for any change or damage incurred or caused by 
Contractor for additional work performed without an authorized Change Order 
shall rest entirely with the Contractor.

12.3.2 If the Contractor claims that additional cost is involved because of, 
but not limited to, (1) any written interpretation pursuant to Subparagraph 2.1.7, 
(2) any order by the Owner to stop the Work pursuant to Paragraph 3.3 where 
the Contractor was not at fault, or any such order by the Architect and/or 
Engineer as the Owner's representative, (3) any written order for a minor change 
in the Work issued pursuant to Paragraph 12.4, or (4) delay in payment by the 
Owner, the Contractor shall make such claim as provided in Subparagraph 
12.3.1.

12.3.3 All claims submitted by the Contractor shall include the following 
personal certification:

‘I, ______________________, BEING THE __________________ 
(MUST BE AN OFFICER) OF __________________ (GENERAL 
CONTRACTOR), DECLARE UNDER PENALTY OF PERJURY 
UNDER THE LAWS OF THE STATE OF CALIFORNIA, AND DO 
PERSONALLY CERTIFY AND ATTEST THAT:  I HAVE 
THOROUGHLY REVIEWED THE ATTACHED CLAIM FOR 
ADDITIONAL COMPENSATION AND/OR EXTENSION OF TIME, 
AND KNOW ITS CONTENTS, AND SAID CLAIM IS MADE IN 
GOOD FAITH; THE SUPPORTING DATA IS TRUTHFUL AND 
ACCURATE; THAT THE AMOUNT REQUESTED ACCURATELY 
REFLECTS THE CONTRACT ADJUSTMENT FOR WHICH THE 
CONTRACTOR BELIEVES THE OWNER IS LIABLE; AND, 
FURTHER, THAT I AM FAMILIAR WITH CALIFORNIA PENAL 
CODE SECTION 72 AND CALIFORNIA GOVERNMENT CODE 
12650, ET SEQ, PERTAINING TO FALSE CLAIMS, AND 
FURTHER KNOW AND UNDERSTAND THAT SUBMISSION OR 
CERTIFICATION OF A FALSE CLAIM MAY LEAD TO FINES, 
IMPRISONMENT, AND/OR OTHER SEVERE LEGAL 
CONSEQUENCES.’

By_____________________
     Title”
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12.4 MINOR CHANGES IN THE WORK

The Architect and/or Engineer will have authority to order minor changes in the 
Work not involving an adjustment in the Contract Sum or extension of the 
Contract Time and not inconsistent with the intent of the Contract Documents.  
Such changes shall be effected by written order issued through the Owner, and 
shall be binding on the Owner and the Contractor.  The Contractor shall carry out 
such written orders promptly.

ARTICLE 13

UNCOVERING AND CORRECTION OF WORK

13.1 UNCOVERING OF WORK

13.1.1 If any portion of the Work should be covered contrary to the request 
of the Owner, or to requirements specifically expressed in the Contract 
Documents, it must be uncovered for Owner's and/or Architect and/or Engineer's 
observation and replaced, all at the Contractor's expense.

13.1.2 If any other portion of the Work has been covered which the 
Architect and/or Engineer or the Owner has not specifically requested to observe 
prior to its being covered, either may request to see such Work and it shall be 
uncovered by the Contractor.  If such Work be found in accordance with the 
Contract Documents, the cost of uncovering and replacement shall, by 
appropriate Change Order, be charged to the Owner.  If such Work be found not 
in accordance with the Contract Documents, the Contractor shall pay such costs 
unless it be found that this condition was caused by the Owner or a separate 
contractor as provided in Article 6, in which event the Owner shall be responsible 
for the payment of such costs.

13.2 CORRECTION OF WORK

13.2.1 The Contractor shall promptly correct all Work rejected by the 
Architect and/or Engineer or the Owner as defective or as failing to conform to 
the Contract Documents whether observed before or after Substantial 
Completion of the Project and whether or not fabricated, installed or completed.  
The Contractor shall bear all costs of correcting such rejected Work, including 
compensation for the Architect and/or Engineer's additional services made 
necessary thereby.

13.2.2 If, within one year after the Owner's recordation of the Notice of 
Completion of the Work, or within one year after acceptance by the Owner of 
designated equipment, or within such longer period of time as may be prescribed 
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by law or by the terms of any applicable special warranty required by the 
Contract Documents, any of the Work is found to be defective or not in 
accordance with the Contract Documents, the Contractor shall correct it promptly 
after receipt of a written notice from the Owner to do so unless the Owner has 
previously given the Contractor a written acceptance of such defective condition.  
This obligation shall survive both final payment for the Work or designated 
portion thereof and termination of the Contract.  The Owner shall give such 
notice promptly after discovery of the condition.

13.2.3 The Contractor shall remove from the Site all portions of the Work 
which are defective or nonconforming and which have not been corrected under 
Paragraph 4.5 or Subparagraphs 13.2.1 and 13.2.2, unless removal is waived by 
the Owner.

13.2.4 If the Contractor fails to correct defective or nonconforming Work as 
provided in Paragraph 4.5 or Subparagraphs 13.2.1 and 13.2.2, the Owner may 
correct it in accordance with Paragraph 3.3.

13.2.5 If the Contractor does not proceed with the correction of such 
defective or nonconforming Work within a reasonable time fixed by written notice 
issued by the Owner, the Owner may remove it and may store the materials or 
equipment at the expense of the Contractor.  If the Contractor does not pay the 
cost of such removal and storage within ten days thereafter, the Owner may, 
upon ten additional days' written notice, sell such Work at auction or at private 
sale and shall account for the net proceeds thereof, after deducting all the costs 
that should have been borne by the Contractor, including compensation for the 
Architect and/or Engineer's additional services made necessary thereby.  If such 
proceeds of sale do not cover all costs which the Contractor should have borne, 
the difference shall be charged to the Contractor and an appropriate Change 
Order shall be issued.  If the payments then or thereafter due the Contractor are 
not sufficient to cover such amount, the Contractor shall pay the difference to the 
Owner.

13.2.6 The Contractor shall bear the cost of making good all work of the 
Owner or separate contractors destroyed or damaged by such correction or 
removal.

13.2.7 Nothing contained in this Paragraph 13.2 shall be construed to 
establish a period of limitation with respect to any other obligation which the 
Contractor might have under the Contract Documents, including Paragraph 4.5 
hereof.  The establishment of the time periods noted in Subparagraph 13.2.2, or 
such longer period of time as may be prescribed by law or by the terms of any 
warranty required by the Contract Documents, relates only to the specific 
obligation of the Contractor to correct the Work, and has no relationship to the 
time within which the Contractor's obligation to comply with the Contract 
Documents may be sought to be enforced, nor to the time within which 
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proceedings may be commenced to establish the Contractor's liability with 
respect to the Contractor's obligations other than specifically to correct the Work.

13.2.8 Where special warranties are required under various sections of the 
Specifications, they are to be considered a part of the Contract and shall be 
subject to the terms of this Article for the time stated in the special warranties.

13.3 ACCEPTANCE OF DEFECTIVE OR NONCONFORMING WORK

If the Owner prefers to accept defective or non-conforming Work, the Owner may 
do so instead of requiring its removal and correction, in which case a Change 
Order will be issued to reflect a reduction in the Contract Sum where appropriate 
and equitable.  Such adjustment shall be effected whether or not final payment 
has been made.

ARTICLE 14

TERMINATION OF THE CONTRACT

14.1 TERMINATION BY THE CONTRACTOR

If the Work is stopped for a period of thirty (30) days under an order of any court 
or other public authority having jurisdiction, or as a result of an act of government 
such as a declaration of a national emergency making materials unavailable, 
through no act or fault of the Contractor or a subcontractor or their agents or 
employees or any other persons performing any of the Work under a contract 
with the Contractor, then the Contractor may, upon seven (7) additional days' 
written notice to the Owner, terminate the Contract and recover from the Owner 
payment for all Work executed and for any proven loss sustained upon any 
materials, equipment, tools, construction equipment and machinery, including 
reasonable profit and damages; provided, however, that Owner may, in Owner's 
sole discretion, within seven (7) days after receipt of such written notice of 
termination of the Contract, declare its election to maintain the Contract in full 
force and effect; and provided, further, that if Owner exercises said option Owner 
shall compensate Contractor, in an amount to be agreed upon by the parties for 
the fair and reasonable value, including Contractor's reasonable overhead and 
profit, of maintaining said Contract in full force and effect.

14.2 TERMINATION FOR DEFAULT

14.2.1 If the Contractor is adjudged a bankrupt, or makes a general 
assignment for the benefit of creditors, or if a receiver is appointed on account of 
the Contractor's insolvency, or if the Contractor refuses or fails, except in cases 
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for which extension of time is provided, to supply enough properly skilled workers 
or proper materials, or fails to make prompt payment to subcontractors or for 
materials or labor, or disregards laws, ordinances, rules, regulations or orders of 
any public authority having jurisdiction, or otherwise is guilty of a substantial 
violation of a provision of the Contract Documents, and fails within seven (7) 
days after receipt of written notice to commence and continue correction of such 
default, neglect or violation with diligence and promptness, the Owner may, 
without prejudice to any other remedy the Owner may have, terminate the 
employment of the Contractor and take possession of the Site and of all 
materials, equipment, tools, construction equipment and machinery thereon 
owned by the Contractor and may finish the Work by whatever methods the 
Owner may deem expedient.

14.2.2 If the costs of finishing the Work, including compensation for the 
Architect and/or Engineer's additional services made necessary by the 
Contractor's default, exceed the unpaid balance of the Contract Sum, the 
Contractor shall pay the difference to the Owner.  The amount to be paid to the 
Owner shall survive the termination of the Contract.

14.3 TERMINATION FOR CONVENIENCE

14.3.1 The performance of the Work may be terminated by the Owner in 
accordance with this clause in whole, or from time to time in part, whenever the 
Owner shall determine that such termination is in the best interests of the Owner.  
Any such termination shall be effected by delivery to the Contractor of a notice of 
termination specifying the extent to which performance of the Work is terminated, 
and the date upon which termination becomes effective.  After receipt of a notice 
of termination, and except as otherwise directed by the Owner, the Contractor 
shall:

(a) Stop all work under the contract except that specifically 
directed to be completed prior to acceptance.

(b) Perform work the Owner deems necessary to secure the 
project for termination.

(c) Remove equipment and plant from the site of the work.

(d) Take such action as is necessary to protect materials from 
damage.

(e) Notify all subcontractors and suppliers that the contract is 
being terminated and that their contracts or orders are not to 
be further performed unless otherwise authorized in writing 
by the Owner.
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(f) Provide the Owner with an inventory list of all materials 
previously produced, purchased or ordered from suppliers 
for use in the work and not yet used in the work, including its 
storage location, and such other information as the Owner 
may request.

(g) Dispose of materials not yet used in the work as directed by 
the Owner.  It shall be the Contractor's responsibility to 
provide the Owner with good title to all materials purchased 
by the Owner hereunder, including materials for which partial 
payment has been made.

(h) Subject to the prior written approval of the Owner, settle all 
outstanding liabilities and all claims arising out of 
subcontracts or orders for materials terminated hereunder.  
To the extent directed by the Owner, the Contractor shall 
assign to the Owner all the right, title and interest of the 
Contractor under subcontracts or orders for materials 
terminated hereunder.

(i) Furnish the Owner with the documentation required to be 
furnished by the Contractor under the provisions of the 
contract including, on projects in which Federal and State 
funds are involved, all documentation required under the 
Federal and State requirements included in the contract.

(j) Take such other actions as the Owner may direct.

14.3.2 Acceptance of the contract as hereinafter specified shall not relieve 
the contractor of responsibility for damage to materials.  The Contractor shall 
continue to be responsible for damage to materials after issuance of the Notice of 
Termination, except as follows:

The Contractor's responsibility for damage to materials for which partial payment 
has been made as provided in Section 9.3.6, and for materials furnished by the 
Owner for use in the work and unused shall terminate when the Owner certifies 
that such materials have been stored in the manner and at the locations the 
Owner has directed.

The Contractor's responsibility for damage to materials purchased by the Owner 
subsequent to the issuance of the notice that the contract is to be terminated 
shall terminate when title and delivery of such materials has been taken by the 
Owner.
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When the Owner determines that the Contractor has completed the work under 
the contract directed to be completed prior to termination and such other work as 
may have been ordered to secure the project for termination, the Contractor will 
recommend that the Owner formally accept the contract, and immediately upon 
and after such acceptance by the Owner, the Contractor will not be required to 
perform any further work thereon and shall be relived of his contractual 
responsibilities for injury to persons or property which occurs after the formal 
acceptance of the project by the Owner.

14.3.3 Termination of the contract shall not relieve the surety of its 
obligation for any just claims arising out of the work performed.  The total 
compensation to be paid to the Contractor shall be determined by the Owner on 
the basis of the following:

(a) The reasonable cost to the Contractor, without profit, for all work 
performed under the contract, including mobilization, demobilization and work 
done to secure the project for termination.  In determining the reasonable cost, 
deductions will be made for the cost of materials to be retained by the Contractor, 
amounts realized by the sale of materials, and for other appropriate credits 
against the cost of the work.  Deductions will also be made, when the contract is 
terminated under the authority of Article 14.1 for the cost of materials damaged 
by the event causing termination.

When, in the opinion of the Owner, the cost of a contract item of 
work is excessively high due to costs incurred to remedy or replace defective or 
rejected work, the reasonable cost to be allowed will be the estimated reasonable 
cost of performing such work in compliance with the requirements of the plans 
and specifications and the excessive actual cost shall be disallowed.

(b) A reasonable allowance for profit on the cost of the work performed 
as determined under 14.1, provided the Contractor establishes to the satisfaction 
of the Owner that it is reasonably probable that the Contractor would have made 
a profit had the contract been completed and provided further, that the profit 
allowed shall in no event exceed 4 percent of said cost.

(c) The reasonable cost to the Contractor of handling material returned 
to the vendor, delivered to the Owner or otherwise disposed of as directed by the 
Owner.

(d) A reasonable allowance for the Contractor's administrative costs in 
determining the amount payable due to termination of the contract.

(e) A reasonable credit to the Owner for defective or incomplete work 
not corrected.
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All records of the Contractor and his subcontractors, necessary to 
determine compensation in accordance with the provisions of this Article 14.3, 
shall be open to inspection or audit by representatives of the Owner at all times 
after issuance of the notice that the contract is to be terminated and for a period 
of 3 years, thereafter, and such records shall be retained for that period.

After acceptance of the work by the Owner, the Owner may make 
payments on the basis of interim estimates pending issuance of a final estimate, 
when in Owner's opinion, the amount thus paid, together with all amounts 
previously paid or allowed, will not result in total compensation in excess of that 
to which the Contractor will be entitled.  All payments, including payment upon 
the final estimate shall be subject to deduction for prior payments and amounts, if 
any, to be kept or retained under the provisions of the contract.

The provisions of this Article 14.3 shall be included in all subcontracts.

If this contract is terminated by the Owner for cause, and it is later 
determined that the proper basis for a termination for cause did not exist, the 
termination shall be deemed to have been a termination for convenience and 
governed by the terms of this contract dealing with such termination.

If the contract is terminated by the Owner for cause or convenience, such 
termination shall neither act as a waiver by the Owner of its right to require the 
Contractor to correct defects in the work performed under the contract.

In the event of conflict between the termination provisions of this Article 
14.3 and any other provision or the contract, this Article 14.3 shall prevail.

ARTICLE 15

NONDISCRIMINATION / LABOR CODE REQUIREMENTS

Contractor shall comply with the provisions of the State of California Labor Code 
Section 1735 which states the following:

"No discrimination shall be made in the employment of persons 
upon public works because of the race, religious creed, color, 
national origin, ancestry, physical disability, mental disability, 
medical condition, marital status, or sex of such persons except as 
provided in Section 12940 of the Government Code, and every 
contractor for public works violating this section is subject to all the 
penalties imposed for a violation of this chapter."
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ARTICLE 16

NONDISCRIMINATION/NONPREFERENTIAL TREATMENT
APPLICABLE TO CONTRACTS FOR PUBLIC WORKS CONSTRUCTION

PROJECTS HAVING AN ENGINEERING COST ESTIMATE BASE BID
IN EXCESS OF $50,000

16.1 STATEMENT OF PURPOSES

It is the Policy of the City of San Jose and the Redevelopment Agency of the City 
of San Jose that no discrimination or preferences shall be permitted in the 
subcontracting of the City of San Jose and Redevelopment Agency construction 
contracts.  Studies have demonstrated that there has been a pattern of 
discrimination against certain minority groups and women by contractors in the 
subcontracting of public works contracts.  All contractors shall fully comply with 
Chapter 4.08 of the San Jose Municipal Code and shall not discriminate against 
or grant preferential treatment to any subcontractor on the basis of race, sex, 
color, age, religion, sexual orientation, actual or perceived gender identity,
disability, ethnicity, or national origin in the performance of the City of San Jose 
and Redevelopment Agency contracts.  Any contractor who so discriminates or 
gives preferences shall be deemed not to be a responsible bidder in accordance 
with City of San Jose Charter Section 1217.

16.2 REQUIREMENT

These provisions, entitled, “NONDISCRIMINATION/NONPREFERENTIAL 
TREATMENT APPLICABLE TO CONTRACTS FOR PUBLIC WORKS 
CONSTRUCTION PROJECTS HAVING A CITY OF SAN JOSE ENGINEERING 
COST ESTIMATE FOR THE BASE BID IN EXCESS OF $50,000”, are 
incorporated in and made part of the Special Provisions for such public works 
projects.

16.3 CONFLICT WITH APPLICABLE FEDERAL OR STATE LAW

In the event that a particular City or Redevelopment Agency public works 
contract is funded or required to be approved in whole or in part by the State or 
Federal government and any provision contained herein is inconsistent with any 
applicable state or federal statutes, rules or regulations, orders or controlling 
policies pertaining to such funding or approval, to the extent that any such 
provision is inconsistent, it shall not apply to the contract.  To the extent a 
Federal project requires an MBE/WBE Program, the Program set forth in 
Resolution No. 4162, rather than this Nondiscrimination/Nonpreferential 
Treatment Program, shall be applicable.
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16.4 VIOLATION

Be aware that any Prime Contractor who discriminates or gives preferences is in 
violation of Chapter 4.08 of the San Jose Municipal Code.  Any such violations, in 
addition to all other remedies set forth in the Municipal Code, are further subject 
to the provisions of the San Jose Municipal Code, Chapter 14.04 of Title 14, Part 
4, Debarment of Contractors.

ARTICLE 17

PREVAILING WAGE

17.1 PREVAILING WAGE

The Contractor shall forfeit as penalty to the Owner, $50.00 for each calendar 
day or portion thereof, for each worker paid less than the stipulated prevailing 
rates for such work or craft in which such worker is employed for any work done 
under the Contract by him or by any subcontractor under him, in violation of the 
provisions of the Labor Code of the State of California, and in particular, Section 
1770 to 1780 thereof, inclusive.  The general prevailing rate of per diem wages 
and the general prevailing rate for holiday and overtime work in this locality for 
each craft, classification or type of worker needed to execute the Contract is set 
forth in full in the document referred to in the Notice to Contractors of the 
Specifications.

17.1.1 The holidays upon which such rates shall be paid shall be all 
holidays recognized in the collective bargaining agreement applicable to the 
particular craft, classification or type of workman employed on the Project.  The 
difference between such stipulated prevailing wage rates and the amount paid to 
each worker for each calendar day or portion thereof for which each worker was 
paid less than the stipulated prevailing wage rate shall be paid to each worker by 
the Contractor pursuant to the requirements of Section 1775 of the Labor Code 
of the State of California.

17.1.2 The Owner will not recognize any claim for additional compensation 
because of the payment by the Contractor of any wage rate in excess of the 
prevailing wage rate set forth in the Contract.  The possibility of wage increases 
is one of the elements to be considered by the Contractor in determining his bid, 
and will not under any circumstances be considered as the basis of a claim 
against the Agency on the Contract.

17.1.3 Notwithstanding any other provision of the Contract to the contrary, 
the general prevailing rate of wages in this locality for each craft, classification, or 
type of worker needed to execute the Contract for the Work (which rate includes 
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employer payments for health and welfare, vacation, pension, travel time, and 
subsistence pay as provided for in Section 1773.8 of the Labor Code of the State 
of California, apprenticeship or other training programs authorized by Section 
3093 of the Labor Code, and similar purposes) applicable to the work to be done 
for straight time, overtime, Saturday, Sunday and holiday work is that ascertained 
by the Director of the Department of Industrial Relations of the State of California 
and determined by the City Council of the City of San Jose by its Resolution No. 
48383, copies of which rates are on file in the Office of the City Clerk and the 
Department of Public Works, and which shall be made available to any interested 
party on request, which rates are hereby made a part hereof, incorporated herein 
by reference as though fully set forth.  The holiday wage rate listed shall be 
applicable to all holidays recognized in the collective bargaining agreement of the 
particular craft, classification or type of worker employed on the Project.

17.2 PAYROLL RECORDS

The Contractor and each subcontractor shall keep an accurate payroll record 
showing the name, address, social security number, work classification, straight 
time and overtime hours worked each day and week and the actual per diem 
wages paid to each journeyman, apprentice, worker or other employee employed 
by the Contractor or subcontractor in connection with the Work.  The payroll 
records shall be kept in accordance with the provisions of Section 1776 of the 
California Labor Code and Contractor and each subcontractor shall otherwise 
comply with all requirements of such Section 1776.  With every payroll and 
Application for Payment (Section 9.3) following the issuance of the Notice to 
Proceed, Contractor shall send a copy of Contractor’s certified payroll records for 
all work performed on the Project to the City of San Jose’s Office of Equality 
Assurance, and a copy to the Owner. In the event Contractor does not submit all 
or a portion of such payroll records with each Application for Payment, Owner 
may withhold all or a portion of the funds requested under the Application for 
Payment, as set forth in Section 9.3 of these General Conditions.

END OF SECTION 00700




